



Emergency Response Specialists

Section 1 – Office Location & Key Personnel

It is with great pride that our team submits this proposal to the City of Central, Louisiana. Having an opportunity to Provide Disaster Street-Clearing, Debris Collection, Removal, Processing, Disposal, and Management Services is a true honor. The Omni Pinnacle team is fully capable of beginning work within 24 hours or less from receipt of the notice to proceed (NTP) and looks forward to working with the City and the interagency staff along with the City recovery field office and field staff to plan then execute the debris task(s) as necessary. As demonstrated by this submission, we are uniquely poised to plan, execute and safely manage the debris task(s) assigned.

We have organized our proposals into three volumes. The first volume contains four sections by the RFP requirements and shown in the figure to the right. The second volume includes contains Omni Pinnacle’s Cost Proposal. The third volume contains Omni Pinnacle’s Confidential Financial Statements. This section provides an overview of the Omni Pinnacle Team’s proposal, and highlights relevant experience and expertise from our team’s background and history. In this volume we show, “Why Omni Pinnacle” for debris removal operations along with the key personnel resumes.

Proposal Outline	
Volume 1:	
▪	Section 1 – Office Location & Key Personnel
▪	Section 2 – Satisfactory Completion of Disaster Debris Removal
▪	Section 3 – Understanding of Project Requirements
▪	Section 4 – Summary of Past Experience
Volume 2:	
▪	Cost Proposal
Volume 3:	
▪	Omni Pinnacle Financial Statements

Specific Qualifications Response

▪ **Office Location**

Home Office: 90 Glen Court Pearl River, Louisiana 70452 Phone: (985) 863-2991 Facsimile: (985) 863-2845 Email: omnip@omnipinnacle.com Web Site: www.omnipinnacle.com	Principals and Authorized Negotiators: Brian Reine <i>Chief Executive Officer & Director of Operations</i> (985) 960-3929
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---------------------------------------------------------------------------------------------------------------------------------------------------

▪ **Resume of the Firm’s Chief Executive Officer**

Resumes in the following section are of the firm’s Chief Executive Officer. Resumes of Contract Key Personnel are available upon request.

Brian Reine Resume			
1. NAME Brian Reine	2. ROLE IN THIS CONTRACT Executive Manager, Principal	3. Tier EM	4. YEARS EXPERIENCE a. TOTAL 24 b. WITH CURRENT FIRM 24
5. FIRM NAME AND LOCATION (City and State) Omni Pinnacle L.L.C. 90 Glen Court, Pearl River, Louisiana 70458		5a. Phone No: (985) 863-2991	5a. Fax No: (985) 863-2845
6. EDUCATION (DEGREE AND SPECIALIZATION) University: Louisiana State University (LSU) Baton Rouge, Louisiana Construction Management Affiliations: Sigma Nu Fraternity Member Member of the National Association of Government Contractors		7. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE) ▪ Alabama ▪ Iowa ▪ South Carolina ▪ Arkansas ▪ Maryland ▪ Tennessee ▪ Delaware ▪ Mississippi ▪ Texas ▪ Florida ▪ Missouri ▪ Virginia ▪ Georgia ▪ North Carolina ▪ Indiana	





Emergency Response Specialists

8. OTHER PROFESSIONAL QUALIFICATIONS & ACCOMPLISHMENTS (Publications, Organizations, Training, Awards, etc.)
- IS-00700 National Incident Management System (NIMS)
 - IS-00100 Intro to the Incident Command System (ICS 100)
 - Certified Asbestos & Abatement Contractor, License Number: LA 43070
 - OSHA Safety and Health
 - 8 Hour Annual Refresher Hazardous Waste Operations and Emergency Response
 - U.S. Army Corps of Engineers – Construction Quality Management for Contractors
 - U.S. Army Corps of Engineers – Competent Person Supervision of Lead Abatement Project Certification
 - Lead Base Paint Expert Certification

ORIGINATION PROJECTS

1. TITLE AND LOCATION (City and State)		2. YEAR COMPLETED	
Central Virginia Waste Management Authority Reference: Brian E. Copple, Assistant Director of Public Works (504) 520.9334		PROFESSIONAL SERVICES 2011	CONSTRUCTION (if applicable)
3. BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE		<input checked="" type="checkbox"/> Check if project performed with current firm	
Project Title: Hurricane Irene – Disaster Debris Removal	No Cubic Yards Removed: 30,500 Tons	Project Cost: \$2,000,000.00	
Specific Role: Chief Operations Manager - Responsible for leading and managing the organization's debris operations. Mr. Reine directed debris management and recovery operations for more than 30,500 tons of disaster debris; 109 hazardous tree removals; and 13,227 hazardous hanger removals in response to Hurricane Irene in Henrico County, VA, The City of Colonial Heights, VA, and Chesterfield County, VA. Compliance documentation consisted of correlating scale weight tickets to load tickets, managing hazardous tree and hanger photo documentation, and developing a final data export of all documentation. Responsible for all company quality control and safety functions.			

1. TITLE AND LOCATION (City and State)		2. YEAR COMPLETED	
St. Bernard Parish Government of Louisiana		PROFESSIONAL SERVICES 2010	CONSTRUCTION (if applicable) 2010
3. BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE		<input checked="" type="checkbox"/> Check if project performed with current firm	
Project Title: Channel Excavation and Sediment Removal	No Cubic Yards Removed: 210,000 CY	Project Cost: \$4,290,300.00	
Specific Role: Operations Manager - Lead and managed the organization's excavation and sediment operations. Omni Pinnacle was chosen as the Prime Contractor to restore Bayou Terre Aux Boeufs Channel in St. Bernard Parish. During these operations, Mr. Reine directed all erosion and sediment controls measures and works using a three-phase work plan which utilized a remote controlled dredge and integrated a treatment system to remove sediments from the bottom of the channel, separate the water content for discharge and stock pile the solids onside for further processing and recycling. Mr. Reine worked closely with State and Federal regulatory agencies complying with all laws, rules and regulations designed to protect the environment and wildlife habitats. The process successfully recovered the maximum amount of solids from the channel and the project was complete within the required timescale before onset of the winter season.			

1. TITLE AND LOCATION (City and State)		2. YEAR COMPLETED	
Hurricanes Ike and Gustav 2008 - 2009 Reference: Deborah Loech, Hunters Creek Village, Texas (713) 465-2150 Archie Chaisson, Bayou Lafourche Parish, LA (985) 447-7155		PROFESSIONAL SERVICES 2009	CONSTRUCTION (if applicable)
3. BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE		<input checked="" type="checkbox"/> Check if project performed with current firm	
Project Title: Disaster Debris Removal	No Cubic Yards Removed: 9,000,000	Project Cost: \$29,115,822.00	
Specific Role: Operations Manager - Responsible for leading debris recovery missions for over thirty-five (35) cities. Following Hurricanes Ike and Gustav, Omni Pinnacle was tasked with the recovery operations of approximately thirty-five cities. Eight emergency response contracts were activated within six counties and two parishes to begin recovery operations. Omni Pinnacle was the prime contractor. During these operations Brian Reine managed debris removal operation for over 9,000,000 cubic yards from Harris County, Texas, to Lafourche and Terrebonne Parishes in Louisiana. During these operations Mr. Reine oversaw all processes related to legal, insurance and bonding functions, Management of disaster related debris removal, site management and residual disposal, Lead administrative efforts of organization including human resources, accounting, facilities and communication, financial and administrative control of storm collection and debris disposal including data entry, client, invoicing and subcontractor invoice reconciliation and was the primary liaison with clients, subcontractors and monitoring firms.			





Emergency Response Specialists

2007 Oklahoma Severe Winter Storm – City of Harrah, Oklahoma		PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
Reference: Brent Rinehart, Oklahoma County Commissioner(405) 713-1502		2007	
3. BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE		<input checked="" type="checkbox"/> Check if project performed with current firm	
Project Title:	No Cubic Yards Removed:	Project Cost:	
Emergency Response Service Contract	35,000	\$250,000.00	
Specific Role: Operations Manager – Directed snow removal operations for			
Directed the overall project operations and management support for snow removal operations. Client liaison.			
Hurricanes Katrina and Rita (2005 -2006)		PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
Reference: Teddy M. Woodson (832) 851-0254		2006	
3. BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE		<input checked="" type="checkbox"/> Check if project performed with current firm	
Project Title:	No Cubic Yards Removed:	Project Cost:	
Disaster Debris Removal Projects	14,300,000	\$300,000,000.00	
Specific Role: Operations Manager – Directed debris removal and disposal activities for the following projects:			
<ul style="list-style-type: none"> ▪ Operations Manager - Collected, segregated and disposed of approximately 6,500,000 cubic yards of vegetative debris, construction and demolition, household hazardous waste and e-waste in City of New Orleans, LA. Omni Pinnacle worked 8,326,500 man-hours without a lost-time accident. Omni Pinnacle's efforts were recognized by the U.S. Army Corps of Engineers. ▪ Operations Manager for the St. Tammany Parish Government, Louisiana - managed disaster debris operations for the removal and disposal of approximately 11,200,000 cubic yards of debris from the Parish right-of-ways under a one hundred thirty million dollar (\$129,000,000) contract. ▪ Operations Manager for the Town of Abita Springs, Louisiana - managed recovery efforts and the removal and disposal of approximately 1,000,000 cubic yards of debris. ▪ Operations Manager for the City of New Orleans, Louisiana - managed the recovery efforts and debris removal and disposal of approximately 2,000,000 cubic yards of debris from the public right-of-ways. ▪ Operations Manager for the Louisiana Department of Transportation and Development removed in excess of 150,000 cubic yards of storm-generated debris. ▪ Operations Manager for St. Tammany Parish Government, Louisiana - managed the demolition and disposal of approximately 5,000 dilapidated homes and 400 RACM structures under a \$17,000,000 contract. ▪ Director of Operations for the City of Indian River County, Florida oversaw recovery operations for the removal, and disposal of 100,000 cubic yards of storm-generated debris. 			
<i>Additional experience available upon request.</i>			
Brian Reine Resume – End			

The management team that Omni Pinnacle shall offer the City of Central is highly-experienced, cross-functional, and full-time. The team's combined debris removal and disaster response management experience spans Hurricanes Isaac, Irene, Ike, Gustav, Katrina, Rita, Andrew, Charley, Ivan, Hugo, Betsy, Frances, Camille, Jeanne, Allison, Opal, Isabel, Erin, Georges, Lili, Wilma, and many other disaster events. Omni Pinnacle employs the following key personnel at its headquarters in Pearl River, Louisiana. Additional staff shall be deployed as needed upon contract activation.

Key Personnel

Name	Project Position	No of Years Experienced	Related Experience:			
			Debris Collection	FEMA Reimbursement	Site Management	Reduction
Brian Reine, CEO	Operations Manager	26	●	●	●	●
Ronald Reine	Executive Consultant	36	●	●	●	●
David Miceli	Project Manager	21	●	●	●	●
Nighesha Richardson	Project Administrator /Subcontracting	10	●	●	●	●
Deanna Reine	Project Specialist	23	●	●	●	●
Colette Reine	Accounting	10	●	●	●	●
Bruce Swilley	Environmental Health & Safety Manager	10	●	●	●	●





Emergency Response Specialists

Joey Brandt	Logistics/Process Manager	16	•	•	•	•
Alan McClendon	Quality Control & Compliance Manager	10	•	•	•	•
Mike Davis	Site Manager	12	•	•	•	•
Donna Petronis	Insurance & Claims Specialist	8	•	•	•	•
Patrick Laughlin	Technical Assistance Officer	2	•	•	•	•
Rick Pearson	Debris Collection Officer	10	•	•	•	•
Sheldon Gribus	Equipment Manager	5	•	•	•	•
Shelly Bannon	Public Relations Officer	25	•	•	•	•
Sylvia Reine	Firm Consultant	32	•	•	•	•
Douglas Williams	Firm Consultant	30	•	•	•	•
Leo Hubert, Jr.	Firm Consultant	25	•	•	•	•

Section 2 - Satisfactory Completion of Disaster Debris Removal

In the aftermath of Hurricane Irene Omni Pinnacle collected, hauled, processed and disposed of approximately 30,500 tons of eligible vegetative and construction and demolition debris, performed 109 hazardous tree removals, 13,227 hazardous hanger removals, and managed three (3) temporary debris processing sites in response to Hurricane Irene in Henrico County, VA, The City of Colonial Heights, VA, and Chesterfield County, VA. Omni Pinnacle employed and managed forty-nine (49) subcontractors and 35 full-time personnel Compliance documentation consisted of correlating scale weight tickets to load tickets, managing hazardous tree and hanger photo documentation, and developing a final data export of all documentation. Responsible for all company quality control and safety functions.

The figures below are brief extracts of our client's satisfactory completion for the above referenced project:
Figure 1: Chesterfield County, VA

Your efforts displayed here are greatly appreciated. In a case of an unfortunate debris generating event, I would recommend Omni Pinnacle and the services that you provide to others.

Sincerely,

Mark P. Askin
 Assistant Director
 Chesterfield Parks and Recreation

Figure 2: City of Colonial Heights, VA

Omni Pinnacle quickly mobilized as per our needs and request. Your crews worked safely and promptly during debris removal operations throughout the City and two parks while conducting other debris removal projects simultaneously in neighboring counties. These operations were concluded to the satisfaction of the City and within the agreed upon schedule.

During project closeout, Omni Pinnacle provided the required data that was necessary for FEMA reimbursement. The City was pleased with the level of effort put forth by Omni Pinnacle during our time of recovery and cleanup and would recommend your services.

Sincerely,

CITY OF COLONIAL HEIGHTS

Brian E. Copple
 Asst. Director of Public Works




Emergency Response Specialists

Section 3 – Understanding of Project Requirements

The following is a general discussion to address Omni Pinnacle’s understanding of the scope of services required to meet the needs of the City of Central and to address actions to be taken in response to a natural or manmade disaster. Every plan will be different in that each and every jurisdiction has peculiar demographics, geography and hydrology which will affect not only the type of threat to be considered but also the nature and type of debris and the extent of damage that could be encountered. Our goal at Omni Pinnacle is to address each and every community as a blank slate building a response plan tailored specifically to that client. While there may be significant similarities in plans, care is taken to ensure that all areas are specifically addressed. Further, any plan intended to be used as a basis for FEMA reimbursement must also incorporate the essential elements of FEMA 325 and 44 CFR Chapter 13 and EM 385-1-1.

As part and parcel of any effective plan is a methodology for overall development. Omni Pinnacle has developed its own template that generally follows the format established in the NIMS/ICS system. The figure below represents a forecast of activities expected to occur pre and post a disaster event:

The Omni Pinnacle team has conducted over thirty large-scale federally-funded projects, and, as such, is experienced in FEMA disaster recovery programs, their procedures, and the expectations of FEMA regarding federal reimbursement. Omni Pinnacle’s knowledge of federal guidelines for independence in accountability and reporting has allowed Omni Pinnacle to have successfully assisted its clients in achieving 100% of all entitled reimbursements. Omni Pinnacle will, at all times, provide the City access to all work sites and disposal areas and will cooperate completely with inspections. Through implementation of its Quality Control System, Omni Pinnacle will also ensure the stringent control, accurate measurement, and transparent reporting of debris types and quantities within debris streams.



In the past, Omni Pinnacle has offered the following professional assistance in the client's preparation of the Project Worksheet reports ("PWs", previously "DSRs", or Damage Survey Reports), should the City so request. Assistance in the preparation of these reports will include the submission of the official Request for DSR inspection and the identification of expenditures eligible for reimbursement. This assistance will include:

- Analysis and recommendations of utilization of force account labor;
- Detailed analysis and reconciliation of Force Account Equipment, Materials and Force Account Labor with work orders and equipment cost codes;
- Recommendations and guidance to Government officials on plans of action to maximize Federal and State Reimbursement;
- Assistance in the training of personnel for PW review and identification of eligible items, accurate unit costs, and scope of work;
- Preparation of scope of work justifications, which will include narratives, fiscal documentation related specifically to the PW under review, and content documentation of completed projects, i.e. photo documentation, invoices, etc.;



Emergency Response Specialists

- Implementation of record keeping and a Documentation System that will comply with Federal Reporting and Record Keeping Requirements;
Assistance in the Reconciliation of invoices to appropriate Purchase Orders and PW's scope of work;
Preparation of status reports and PW/DSR tracking through State and Federal Agencies;
Provision of training and orientation to clerical and department heads on required documentation quality and quantity requirements;
Review supporting documentation ensuring the accuracy of PWs;
Assistance in the preparation of draft of "Letter Requesting Closeout."

Equipment List

Below is a list of Omni Pinnacle's owned and leased equipment:

Table with 2 columns: Equipment and Count. Lists various types of heavy machinery such as Fuel Trucks, Dozers, Excavators, Loaders, etc., with their respective counts.





Emergency Response Specialists

Pickup Trucks.....	10
Service Trucks.....	8
Office Trailer.....	5
Mobile Command Center.....	2

■ **Proposed Subcontractors**

Company	Address 1	State	City	Zip
Affordable Trucking LLC	1624 N. Dupre Street	LA	New Orleans	70119
Alpine Trucking & Equipment	221 Nottoway Dr.	LA	Mandeville	70471
Atkins Tree Service	7543 Whistler	LA	Shreveport	71107
B&D Land Cleaning	109 Rue Chateau	LA	Slidell	70461
Ben Gordon Enterprises, LLC	1428 Live Oak St.	LA	Slidell	70460
Boudreaux's Dirt Works Inc.	54417 Hwy. 433	LA	Slidell	70461
Byron E. Talbot Contractors, Inc.	301 Main Project Rd.	LA	Schriever	70395
Colin Enterprises	112 Spartan Lane	LA	Slidell	70458
CPO Transporters	39109 Henry Rd.	LA	Pearl River	70452
Crosby Construction	P.O. Box 870490	LA	New Orleans	70187
D & S Dirt Works	4453 Hwy 107 South	LA	Plaucheville	71362
G. W. Contractors, Inc.	P.O. Box 1507	LA	Mandeville	70470
Gentilly Debris Removal, Inc.	2137 Carton Street	LA	New Orleans	701222
Gordon's Tree Service	1428 Live Oak Street	LA	Slidell	70460
Greenwood Tree Service, LLC	1712 Claudius Street	LA	Metairie	70005
Howe's Services	22419 Fletcher Rd.	LA	Ponchatoula	70454
J&S Tree Service	345 Driftwood Ct.	LA	Slidell	70458
Penton Services	20218 Crescent Meadows	LA	Ponchatoula	70454
Plural Components Industries	39463 Lincoln Rd.	LA	Slidell	70458
Roger Hebert Enterprises	3634 Pontchartrain Blvd.	LA	Slidell	70458
Rocking S Enterprises	3090 Gause Blvd. E #108	LA	Slidell	70461
Russell Jones Land Clearing & Logging	6531 Hwy. 41	LA	Pearl River	70452
Shamrock Waste	P.O. Box 55082	LA	Metairie	70055
SYB, LLC	850 Robert Blvd.	LA	Slidell	70458
Three C's Properties	47266 Hwy 445	LA	Robert	70455
VGT Enterprises	P.O. Box 1212	LA	Robert	70455
York Construction	P.O. Box 113027	LA	Metairie	70011

Section 4 – Summary of Qualifications

Omni Pinnacle's ultimate success, has always been founded on our commitment to caring management, direct communication, ethical business practices, and unmatched safety and quality control— values all leading to total client satisfaction (and, most importantly, grateful residents). Following are some highlights of our capabilities and recent accomplishments and successes.





Emergency Response Specialists

■ Past Projects

Ten Year Experience Matrix Statement of Qualifications

Event	Client	Project Year	Volume (cubic yards)	Emergency Road Clearance	Debris Collection & Disposal Management	TDSRS Environmental Services	Hazardous Tree & Stump Removal	Beach Remediation/Restoration	Marine Waterway Debris & Vessel Removal Reconstruction	Emergency Temporary Roof Repairs	White Goods & Hazardous Waste Removal	Data Collection & Compliance Management	FEMA Reimbursement Assistance
Hurricane Irene	Henrico County, Virginia	2011	25,269	•	•	•	•					•	•
Hurricane Irene	City of Colonial Heights, Virginia	2011	3,000		•		•					•	
Hurricane Ike	Harris County, Texas	2009	2,000,000	•	•	•	•				•	•	•
Hurricanes Gustav & Ike	Terrebonne Parish, Louisiana	2009	500,000	•	•	•	•				•	•	•
Hurricanes Gustav & Ike	Lafourche Parish Consolidated Government, Louisiana	2009	650,000	•	•	•	•					•	•
Hurricane Ike	Hunters Creek Village, Texas	2009	500,000	•	•	•						•	•
Hurricane Ike	City of Seabrook, Texas	2009	500,000	•	•	•	•	•				•	•
Hurricane Ike	City of Houston, Texas	2008	4,500,000	•	•	•	•				•	•	•
Hurricanes Gustav & Ike	City of Thibodaux, Louisiana	2008	350,000	•	•	•	•					•	•
Hurricanes Gustav & Ike	Bayou Lafourche Parish, Louisiana	2008	100,000			•	•	•	•			•	
Topical Storm Fay	Leon County, Florida	2008	5,000		•	•						•	
Hurricane Katrina	St. Tammany Parish Government, Louisiana	2007	1,800,000		•	•	•		•			•	•
Midwest Ice Storm	Norman, Oklahoma	2007	450,000	•	•	•						•	•
Hurricane Katrina	US Army Corp of Engineers - Orleans Parish, Louisiana	2006	13,350,000		•	•	•		•		•	•	
Hurricane Katrina	Town of Abita Springs	2006	1,000,000	•	•	•	•		•		•	•	•
Hurricane Katrina	St. Tammany Parish Government, Louisiana	2006	650,000			•	•	•				•	•
Hurricane Katrina	St. Tammany Parish Government, Louisiana	2005	11,200,000	•	•	•	•				•	•	•





Emergency Response Specialists

■ **References**

City of Colonial Heights

Brian E. Copple, Assistant Director of Public Works

201 James Avenue

P.O. Box 3401

Colonial Heights, VA 23834

Phone: (804) 520.9334

Fax: (804) 520.9237

coppleb@colonial-heights.com

Contract Type: Emergency Debris Removal Services

Work Performed: As part of a \$24,053.41 contract in response to 2011 Hurricane Irene, Omni Pinnacle, LLC managed, removed, and disposed of over 3,000 cubic yards of eligible storm debris from the public rights-of-way of the City of Colonial Heights. Omni Pinnacle operated and managed one (1) temporary debris staging and reduction site during the course of this project.

Central Virginia Waste Management Authority

Bernard B. Harris, Director of Operations

2100 W. Laburnum Ave., Suite 105

Richmond, VA 23227

Phone: (804) 359-8413

Fax: (804) 359.8421

bharris@cvwma.com

Contract Type: Emergency Debris Removal Services

Work Performed: As part of a \$1,620,535.65 contract in response to 2011 Hurricane Irene, Omni Pinnacle, LLC managed, removed, and disposed of approximately 60,000 cubic yards of eligible storm debris from the public right-of-ways of Henrico County, VA and Chesterfield County, VA. Omni Pinnacle operated and managed two (2) temporary debris staging and reduction site during the course of this project.

City of Seabrook, Texas

Arthur Chairez, Public Works Director

2101 Humble Street

Seabrook, Texas 77586

Phone: (281) 474.3286

Fax: (281) 474.4802

achairez@ci.seabrook.tx.us

Contract Type: Emergency Debris Removal Services

Work Performed: As part of a \$2,195,000.00 contract in response to 2008 Hurricane Ike, Omni Pinnacle, LLC managed, removed and disposed of approximately 500,000 cubic yards of eligible storm debris from the public right-of-ways of the City of Seabrook. Omni Pinnacle operated and managed two (2) temporary debris staging and reduction sites during the course of this project.

Terrebonne Parish Government

Thomas K. Bourg, Director of Utilities

Department of Solid Waste & Utilities

337 Ashland Landfill Road

Houma, Louisiana 70363

Phone: (985) 873.6755

Fax: (985) 873.6770

tbourg@tpcg.org

Contract Type: Emergency Debris Removal Services





Emergency Response Specialists

Work Performed: As part of a \$6,579,000.00 contract in response to 2008 Hurricanes Gustav and Ike, Omni Pinnacle, LLC managed, removed and disposed of approximately 500,000 cubic yards of eligible storm debris from the public rights-of-way. Omni Pinnacle operated and managed three (3) temporary debris staging and reduction sites during the course of this project.

City of Hunters Creek Village, Texas
Deborah L. Loesch, City Administrator/City Secretary
1 Hunter Creek Place
Houston, Texas 77024
Phone: (713) 465.2150
Fax: (713) 465.8357
citysecretary@cityofhunterscreek.org

Contract Type: Emergency Debris Removal Services

Work Performed: As part of a \$1,130,000.00 contract in response to 2008 Hurricane Ike, Omni Pinnacle, LLC performed emergency road clearance operations and managed, removed and disposed of approximately 500,000 cubic yards of eligible storm debris from the public right-of-ways of the City of Hunters Creek Village. Omni Pinnacle operated and managed two (2) temporary debris staging and reduction sites during the course of this project.

Key Benefits to Choosing Omni Pinnacle LLC

Some key benefits to choosing Omni Pinnacle as the City of Central's Disaster Street-Clearing, Debris, Collection contractor are:

- Omni Pinnacle has never defaulted on a contract or failed to complete any work awarded to the firm;
- Omni Pinnacle has assisted more than ninety (90) clients recover from thirty-five (35) different declared disaster events;
- Extensive large project experience
 - ✓ During the recovery efforts of Hurricane Katrina, Omni Pinnacle removed and disposed of over eight (8) million cubic yards of debris on a single project;
- Over 1.2 billion dollars of FEMA reimbursement experience
- Vast resource – mobile command center/mobile data center/satellite phones
- Rapid mobilization capacity
- Largest staff – over 7,000 on call
- 80+ million cubic yards of debris management experience
- 10,000+ private property demolitions

This proposal is in all respects equitable and in good faith, without collusion or fraud and we submit the information contained in this document to be true and accurate to the best of our knowledge for the services proposed herein.

Respectfully,

Authorized Signatory:

Nighesha Richardson
Senior Contract Specialist & Project Manager
90 Glen Court
Pearl River, LA 70452
(985) 863-2991(Office)
(985) 863-2845 (Fax)

Brian Rejne
Chief Executive Officer
90 Glen Court
Pearl River, LA 70452
(985) 863-2991(Office)
(985) 863-2845 (Fax)



THE ATTACHED BIDDER'S ORGANIZATION SHEET MUST BE COMPLETED TO INDICATE WHETHER BIDDER IS AN INDIVIDUAL, PARTNERSHIP, ETC.

BIDDER'S ORGANIZATION

BIDDER IS:

AN INDIVIDUAL

Individual's Name: _____

Doing business as: _____

Address: _____

Telephone No.: _____ Fax No.: _____

A PARTNERSHIP

Firm Name: _____

Address: _____

Name of person authorized to sign: _____

Title: _____

Telephone No.: _____ Fax No.: _____ Email: _____

A LIMITED LIABILITY COMPANY

Company Name: Omni Pinnacle LLC

Address: 90 Glen Court, Pearl River, LA 70452

Name of person authorized to sign: Brian Reine

Title: Manager

Telephone No.: 985-863-2991 Fax No.: 985-863-2845 Email: breine@omnipinnacle.co

Appendix B

A. Private Property Debris Removal (PPDR)

Load , haul, and dispose of Construction and Demolition (C&D) and mixed debris to landfill

\$ 14⁵⁰ per cubic yard

B. Loading, hauling, and disposing of white goods

\$ 75 per unit

C. Loading, hauling, and disposing of dead animals

\$ 2 per pound