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Severn Trent Services 
Suite 300 
580 Virginia Drive 
Fort Washington, PA 19034 
United States 
 
T:  +1 215 646 9201 
F:  +1 215 283 3486 
 
www.severntrentservices.com 

Correspondence should be addressed to: 
Severn Trent Environmental Services, Inc. 

April 29, 2011 

Mayor Shelton Solon Watts 
City of Central 
13421 Hooper Road, Suite 8 
Central, Louisiana 70818-9200 

Dear Mayor Watts: 

Severn Trent Services is pleased to submit this proposal to provide reliable, responsive 
municipal services to the City of Central. 

We have had several opportunities to tour through your City and meet with several of your 
citizens. We are excited about this opportunity and have seen first hand that Central is a 
community that cares.  To quote a bumper sticker we saw during our visit, it is clear to us that 
Central is a city on the move. Severn Trent brings the management strength and the depth of 
experience to be the City’s partner to reach its full potential. With many years of municipal 
management experience, our team is committed to providing fresh ideas and innovative 
approaches as the City of Central continues to develop and grow. You want the best and we are 
committed to bringing the best team, ideas, services and management to the City. 

Severn Trent pioneered the concept of contract operations for local governments with the City of 
Weston, Florida. Weston was an idea that grew from the establishment of a single development 
district. From this idea, our experienced team of Severn Trent professionals conceptualized and 
designed a comprehensive plan for incorporation and successfully carried out the vision of an 
emerging community. Severn Trent provided all municipal services to the City of Weston for 29 
years. 

We believe there are several key components to establishing a long-term, successful 
relationship with the City: 

 Developing a True Partnership – We are committed to work diligently in harmony with 
the City’s objectives and vision. As your partner, our goal will be helping ensure the City 
of Central maintains the highest quality of life and achieves its vision for growth and 
prosperity. 

 Transparency – It is critical that the City has complete confidence and peace of mind 
related to the administration, financial and day-to-day activities of the City. Severn Trent 
will maintain open communications and provide the appropriate documentation so the 
City Council and citizens are assured the contract is being administered to the highest 
degree of integrity and satisfaction. 

 Smooth Transition – To provide a seamless transition, Severn Trent has already begun 
to develop ideas and priorities related to meeting the City’s expectations. From day one, 
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we will provide responsive customer service, address critical issues and focus on 
meeting the City’s needs. Severn Trent will work closely with the current management 
group to ensure every item receives the appropriate attention and is completed as part 
of our planned transition. Our focus will be improving the level of service from the first 
moment we become involved through the duration of the partnership. 

 Meet and Exceed Performance Standards – The City has developed an excellent RFP 
that outlines your expectations and requirements. Severn Trent is committed to meet 
and exceed those standards.  By utilizing our proactive approach to management, the 
City can be assured performance standards are efficiently and effectively met throughout 
the term of our partnership 

 Innovation and Efficiencies – We are not content with just meeting our responsibilities. 
Forward thinking in this day and time is critical to any company’s or municipality’s 
success. Technology is constantly changing and our team will be relentless in their 
evaluation of processes and activities in our quest for continuous improvement. 

 Customer Service – The critical element that weaves its way through all of the 
components discussed above is customer service.   City officials, residents and all 
others working with the City expect and deserve a high level of customer care. Every 
member of the Severn Trent team understands the importance of and will provide fully 
responsive customer service to the community at all times.  Every individual contacting 
the City needs to know that someone is interested in and cares about the resolution of 
their issue. 

 Local Presence – Severn Trent will establish an office within Central’s city limits to house 
our people and equipment. We want our people to be a part of the community and 
experience the excitement of being part of a City on the move. We want local citizens to 
see our personnel eating in local restaurants and shopping in local stores. Severn Trent 
is committed to being an active part of your community and providing the support of a 
committed partner. 

With more than 30 years of experience in providing management and operating services to local 
governments, we can ensure the services provided to the City will be timely, cost effective and 
of the highest quality. We encourage the City to contact the communities we serve to get first 
hand feedback regarding the level of service, commitment and integrity we bring.  In many of 
those projects, Severn Trent has offered to provide capital for infrastructure improvements and 
system upgrades to improve process efficiencies and drive down overall operating costs.  We 
extend this offer to the City and would look forward to discussing how we can make capital 
available. 

Severn Trent will be the prime contractor with ultimate responsibility for meeting the City’s 
needs. Our approach includes a local engineering firm that has extensive experience with 
municipalities around the state of Louisiana and with offices very close to the City of Central. 
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Planning and zoning services will also be provided by an experienced local firm and another 
subcontractor will provide information technology services. We have chosen to provide all other 
services with our own in-house team, believing this will afford us greater control and the ability 
to not just meet but exceed the expectations of the City. 

The key contact person for this opportunity is: 

Bob Koncar, Regional General Manager 
904-940-6044 (office) or 904-625-0593 (mobile) 
bkoncar@severntrentms.com 

We would welcome the opportunity to discuss our proposal and the chance to establish a 
partnership with the City of Central. 

Sincerely, 
 
 
 
Dana A. Kaas 
Vice President 
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Executive Summary 
Severn Trent Services is pleased to submit our qualifications and proposal to provide 
the full scope of municipal management services to the City of Central. 

We understand Central is a City on the Move; growth, 
development and excellence are vital to your future. The 
City is in an enviable position. You are able to look 
forward, eliminate mistakes others have made and build a 
model community where your residents can relax, play, 
shop and work. A community that everyone can take pride 
in. A livable community providing excellent service to its 
residents.  

Our depth of knowledge and experience, coupled with our 
emphasis on providing responsive professional services in 
a manner that is truly transparent to you, our client, makes 
Severn Trent the best partner for the City. We pioneered 
the concept of contract operations for local governments 
with the City of Weston, Florida. Weston was an idea that 
began with the establishment of a single development 
district and grew into a city of nearly 62,000 residents with 
a budget of $107,740,000. To get there, our experienced 

team of Severn Trent professionals conceptualized and designed a comprehensive 
plan for incorporation and successfully carried out the vision of an emerging 
community. Severn Trent provided all municipal services to the City of Weston for 
29 years and provided customized scopes of municipal services to five other Florida 
municipalities in the past. More recently, we have acquired new municipal services 
contracts for the City of Sandy Springs, Georgia and the Town of Hillsboro Beach, 
Florida.  

Because Severn Trent is currently conducting business in the state of Louisiana, we 
understand the unique challenges that Louisiana cities and communities face. Our 
partnership with Plaquemines Parish in southern Louisiana began in 1998 and is 
focused on the water and wastewater systems. We manage a staff of 80 employees at 
this project and, when Hurricane Katrina hit, our team of professionals continued to 
pump water to our customers in Belle Chase. After the storm, we worked hand and 
hand with the Parish Government through the recovery process, beginning with 
caravans from Severn Trent projects across the country bringing in much needed 
supplies for our employees and the community. This demonstrates our commitment 
to be there in each and every situation the City faces. 

Our proposed pricing meets and exceeds the City’s service requirements while saving 
the City $ 300,000 annually over its current cost of operations. In addition to 
providing our pricing in the format required by the RFP, we have provided additional 
detail so the City can clearly identify the component costs associated with your 
costing structure. Our proposal includes the acquisition of new equipment that will be 
dedicated exclusively to the City and its operations and calls for the City to receive a 
share of the building permit fee revenue. 
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Severn Trent also recognizes the City’s 
infrastructure is a major priority and is 
committed to being a proactive partner to 
address the cleanup and beautification of 
the area roadways and drainage structures. 
The City has tremendous natural beauty 
and we will play an active role in 
protecting and enhancing these qualities. 
Throughout the country and in many parts 
of the world, Severn Trent is responsible 
for critical infrastructure, thus providing 
us with a seasoned staff of experts 
available to support our projects and local 
teams. With one phone call, the Program 
Director can summon help of this team 
and have them on site within hours to 
provide valuable leadership and 
assistance. Moreover, this experience and 

expertise is provided at no extra cost to the City or project budget. 

Another important element is technology and the crucial role it plays in the growth 
and development of your community. We will initially implement each of the 
required software packages and proactively seek innovative ways to better serve the 
community such as: 

 Implementing an interactive budgeting tool that will allow the Mayor and Council 
to access the budget documents, develop what-if scenarios and communicate 
effectively with the staff throughout the budget cycle 

 Enhancing the current emergency notification system to integrate new 
technologies and social media outlets 

 Installing web-accessed customer service software that permits citizens to log 
issues and comments, thus providing City officials with a clear understanding of 
citizen concerns and the actions taken toward resolution 

 Augmenting the City’s website to provide additional information to the citizens 
about activities and events that will help them stay informed and involved in their 
community 

 Exploring options for interactive, web-based GIS system access for citizen’s use 
by which they will be able to create customized maps to meet individual needs 

Severn Trent shares your vision of Central as a Community that Cares about 
education and focuses on developing and creating a high quality of life. Our mission 
statement highlights our commitment to serving the City of Central. 

We endeavor always to deliver solutions that are right for our 
customers and the environment. 

We build long-term relationships by understanding and acting on our 
customer’s needs, delivering value and behaving with integrity in 
everything we do. 
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We want to make a difference as your partner; to build a community that other 
municipalities across the country will visit to gain a fresh perspective and vision of 
how a city can be run. 

Severn Trent’s strength is management services. While we have engineers on staff, 
we are not an engineering company. Several of our staff are experienced City and 
County Managers and bring a wealth of knowledge related to the management and 
operations of a municipality. This sets us a part from many of our competitors, 
providing Severn Trent vital insight into the unique issues that cities face in their 
day-to-day operations. 

Severn Trent’s greatest asset is the team of professionals that will provide 
management and leadership to the project. Bob Koncar, our Regional General 
Manager, has more than 30 years of senior management experience in both the 
private and public sectors. He has award winning experience in budget and finance 
plus extensive experience in personnel management, land use and comprehensive 
planning. The core of his business is management services and his team has expertise 
in all facets of the business. Our processes will be transparent and we will work with 
the City to ensure full reporting is provided in all areas of the business, thus allowing 
the City to make fully informed decisions.  

Severn Trent has selected H. Davis Cole & Associates to provide the required 
engineering services. We are confident this group will meet and exceed the 
expectations of the City of Central. With 11 full-time employees, HDCA has the 
resources necessary to provide the comprehensive City Engineering services outlined 
within the Request for Qualifications and Proposals without the burdensome 
bureaucracy of a larger firm. HDCA was founded in 2006 and has rapidly grown to 
be a leader in providing exceptional client services to meet the public works 
engineering and environmental needs of municipal, governmental and private sector 
through performance, quality and teamwork. The firm is client centered and is known 
by its established clientele as very quick in our response to their needs. A testament 
to this is the fact that approximately 75% of HDCA’s workload is generated through 
repeat business from established clients. The HDCA office is located approximately 
14 miles from City Hall, thus meeting the requirement of the RFP. 

Severn Trent would truly like the opportunity to be a partner with the City of Central. 
We believe our success speaks for itself; 
our clients recognize and value the quality 
of our services and many are in second 
and third contract terms. We are proud of 
this record but strive to continually 
improve our services – all day, every day 
– to ensure our service delivery, 
responsive approach and clear 
communication continue to lead our 
industry. We encourage the City and your 
representatives to contact any Severn 
Trent client as part of your evaluation of 
our capabilities.  
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B Contractor’s Qualifications & Experience 

Background 

Severn Trent Services has provided contract operations services in the U.S. 
continuously for more than 35 years. Building upon the experience of its 
predecessors, which dates back to the 1970s, the company was incorporated in Texas 
in 1983. Since that time, Severn Trent has grown its presence in the United States and 
has expanded its operations through additional acquisitions and business 
development activities. We currently serve communities in 21 states – including 
Louisiana – and continue to expand into additional states each year. 

Our experience includes the City of Weston, Florida, where we began providing 
municipal services in 1978 (a community development district at that time) in a 
public-private partnership that lasted for 29 years. We provided the incorporation for 
the City and provided all the personnel and services for the City.  

In 1998, two key significant events occurred that give Severn Trent the experience 
and expertise to provide the highest level of service to the City of Central. This was 
the year we were awarded a contract to provide services to Plaquemines Parish, 
Louisiana. During the same year, we purchased a company, Moyer and Associates, 
that was the acknowledged leader in the municipal management services business. 
We actually introduced the concept of a private company providing full management 
services for municipalities and, as a result, we have a deep understanding of the 
issues that municipalities face in their day-to-day administrative, management and 
operations responsibilities. We are confident Severn Trent is the best fit for the City 
of Central to meet the requirements listed in the RFP. 

Severn Trent Services is a member of the Severn Trent Plc group of companies. 
Formed in 1974 as a regional, state-owned water authority in the UK’s Midlands and 
mid Wales region, Severn Trent provides high quality water and wastewater services 
to more than 3.7 million households and businesses in the watershed areas of two of 
Britain’s greatest rivers – the Severn and the Trent, from which the company adopted 
its name. 

Following privatization from the UK government in 1989, Severn Trent set out on a 
path to build a products and services business. Building the company involved 
acquisitions in the U.S. and UK that began in 1990 and has grown to a 
comprehensive portfolio of products and services. Headquartered in the United 
States, Severn Trent Services has operations worldwide employing more than 3,100 
personnel and providing water and wastewater services to communities and industrial 
customers around the globe. 

Combined, the Severn Trent Plc group of companies employs 9,000 people operating 
nearly 2,500 facilities and serving more than 20 million customers worldwide. 
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Financial Strength 

The Severn Trent Services organization features a number of companies across 
several divisions and operations worldwide with revenues totaling $535 million as of 
March 2010. We are part of the Severn Trent Plc group of companies. Severn Trent 
Plc is a $2.8 billion publicly traded company on the London Stock Exchange that was 
listed in Forbes Magazine’s ranking of the world’s top 2000 companies in 2009. 
Severn Trent Plc is recognized as an industry leader in the global marketplace and 
has received the following recognition: 

 The only water and wastewater company to be listed on the Global 100 of the 
most sustainable corporations in the world, a ranking that Severn Trent Plc has 
held for three consecutive years. Rankings are determined by Innovest Strategic 
Value Advisors, a financial institutional research firm based in New York, and 
are based upon how effectively companies manage environmental, social and 
governance risks and opportunities, relative to industry peers.  

 Listed on the FTSE 100 Index, a share index of the 100 most highly capitalized 
companies listed on the London Stock Exchange 

 Listed on the Dow Jones STOXX Sustainability Index, which tracks European 
sustainability leaders and is comprised of the leading 20% of the Dow Jones 
STOXX 600 Index 

 A B1 rating in the Morley Fund Management Sustainability Matrix, which ranks 
FTSE 100 companies according to social and environmental criteria and 
provides a new measure of business sustainability. Companies are measured 
according to business sustainability and the vision and practices of management. 

Organizational Strength 

One of the unique advantages that Severn Trent brings to our clients is the depth and 
breadth of our experience and expertise. We have unparalleled expertise and 
experience in local government and fiscal management. Our management team has 
more than 200 years of combined experience in establishment and management of 
local governments. With this depth of resources in all areas of municipal 
management and financial services, we anticipate and resolve issues for our clients in 
areas that other management firms simply have no experience or expertise such as 
human resource management, utility operations, asset management and risk 
management. As such, we bring a unique set of qualifications to effectively and 
efficiently meet the City of Central’s needs. 

Our full-time employees who focus on municipal management services come from a 
variety of backgrounds that include: 

 Certified Public Accountants 

 Certified Project Management 
Professionals 

 Engineers 

 Attorneys 

 Software developers 

 Financial and investment advisors 

 Public administrators 

 Real estate developers 

 Construction managers 

 Government managers and leaders 



Qualifications & Proposal for City Services, Option 1 

City of Central, Louisiana B-3 

10-409-8200-RJG 

Key Team Members 

Severn Trent will utilize key subcontractors that have been selected with a focus 
upon how to best meet the City of Central’s needs. 

H. Davis Cole & Associates (HDCA) was founded in 2006 and has rapidly grown to be a 
leader in providing exceptional client services to meet the public works engineering 
and environmental needs of municipal, governmental, and private sector through 
performance, quality, and teamwork. The firm’s highly qualified team provides a 
variety of services that include design, engineering and analyses, field investigations, 
construction management, construction inspection, computer modeling, 
environmental documentation, permitting, and regulatory support. HDCA is proudly 
approaching completion of its fifth year of business. The company is licensed in the 
states of Louisiana and Mississippi with professional engineers registered in both 
states. Offices are located in Baton Rouge and New Orleans.  

HDCA’s staff members have an average of over 14 years of experience in civil and 
environmental engineering, all of which is in the design and construction oversight of 
major infrastructure projects in an engineering consulting firm setting. The primary 
area of expertise for the HDCA staff is in the roadway, drainage and water and 
wastewater arenas. The vast majority (90% or greater) of HDCA’s workload has been 
in the federally funded capital repair sector, including program and project 
management, design, and eligibility assessment and inspection services. HDCA is 
also an equity partner of a joint venture corporation, The SBSA Group, Ltd., which is 
a prime contractor for a USACE IDIQ contract. HDCA is an engineering and 
environmental consulting firm providing the highest quality of professional services 
in the following principal areas to our public and private sector clients:  

 Federal Emergency Management Agency (FEMA) hazard mitigation projects  

 FEMA hazard mitigation plans and plan revisions  

 FEMA hurricane relief and recovery administrative and project services, 
including technical design and FEMA eligibility assessments and inspections  

 Drainage collection system and pump station design  

 Roadway and bridge design  

 Wastewater treatment and collection system design  

 Sewer lift/pump station design  

 Water treatment and distribution system design  

 Land planning/real estate development  

 Subdivision and general site design  

 Foundation design (light commercial and residential structures)  

 Structural design (light commercial and residential structures)  

 Building design (commercial and residential)  

 Construction inspection/quality control  

 Construction/program management  

 Environmental documentation/permitting (state and local, including 404 
wetlands permitting)  
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HDCA has worked with nearly every facet of the public sector and the private 
industry, serving individual clients with the utmost professionalism. The personnel at 
HDCA possess a wide range of experience in terms of both project type and 
magnitude as evidenced in the resumes of key personnel. As demonstrated by noted 
project and federal hurricane recovery and hazard mitigation grant related experience, 
HDCA is professionally qualified to provide a broad array of assessment, project 
administration, engineering, surveying, inspection, environmental, permitting and 
planning support activities.  

HDCA possesses significant in-house capabilities, including computer aided design 
and drafting (CADD) capabilities using AutoCAD, MicroStation and structural 
modeling utilizing the RISA-3D software package. HDCA is committed to 
maintaining the latest technology available to our profession to improve our ability to 
stay connected and accessible to our clients. This commitment extends into the 
production aspects of our business by using technology to improve our work 
efficiency and accuracy. This commitment to technology results in significant 
savings to the firm’s clients in both the schedule and budget.  

HDCA personnel have successfully managed and/or participated in a variety of 
projects, including U.S. Army Corps of Engineers (USACE) projects, FEMA 
hurricane recovery and restoration program management and engineering design 
projects, FEMA hazard mitigation grant program planning and engineering design 
projects, Louisiana Community Development Block Grant (LCDBG) program 
projects and general engineering design. 

HDCA staff members have a history of superior performance on contracts with 
government, state and local agencies as well as with private industry. The firm has 
been routinely recognized by its governmental clients as extremely responsive and 
competent in the services that the firm has provided. Its personnel have a consistent 
track record of providing quality projects to clients within both schedule and budget. 
This is evidenced by long standing relationships and repeat business with clients 
including the City of Slidell, Plaquemines Parish and St. Bernard Parish.  

SAFEbuilt was founded in 1992 for the sole purpose of providing building department 
services to local government. The firm works only with public agencies to avoid any 
potential for conflict of interest and is currently one of the leading providers of 
building department services in the country.  

The primary focus of any building department is to ensure safety for the residents and 
businesses within a community. This requires uniquely skilled individuals with 
technical knowledge and a desire for the continuous training needed to keep up with the 
ever-changing construction industry. SAFEbuilt has outstanding employees, provide 
exceptional service to its clients and participate in the communities the firm serves. 

Sophicity is a privately owned, full service network support and software development 
consulting firm. Providing services to municipalities and the Georgia Municipal 
Association since 2000, the company has a keen understanding of the particular needs, 
common technologies and best practices for providing IT services to municipal 
governments. The company’s qualifications arise from its 10+ years of experience 
serving government and non-government clients, address the needs of each in a way 
that reduces cost, increases productivity and efficiency and mitigates risks. 
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The company’s network engineering team is highly skilled in a variety of 
technologies. Because of Sophicity’s support of other municipalities, the company is 
very familiar with supporting third-party vendors and systems common to cities and 
has working relationships with many of the vendors that municipalities use.  

Relevant Experience 

Severn Trent has full spectrum of strengths that will be brought to bear in Central: 

 We have proven experience providing municipal management services, most 
recently being selected to provide services to the City of Sandy Springs, Georgia 
and the Town of Hillsboro Beach, Florida. 

 We have operated and maintained municipal facilities in the state of Louisiana 
since 1998. Because of our lengthy tenure, we have established and maintained 
excellent long-term working relationships with authorities at many levels. 

 In the event of short-term – or even long term – emergencies impacting your 
community, Severn Trent has significant bench strength at the City’s disposal. 
We have proven again and again that Severn Trent can be counted on in times of 
emergency. 

 We have selected subcontractors for this project that complement our team and 
share the same commitment to service and excellence. Our engineering partner 
is a local company with a significant amount of experience and strength in the 
state of Louisiana and municipalities around the state. The firm’s experience 
includes FEMA hazard mitigation, drainage and collection systems, roadway 
and bridge design, land planning/real estate development, subdivision and 
general site design and construction inspection and quality control. 

Relevant examples of our experience are provided on the following pages. 

Plaquemines Parish, Louisiana 

Severn Trent has provided reliable, responsible and cost effective services in 
Plaquemines Parish since 1998. We are responsible for nine wastewater and five 
water facilities, 160 lift stations, five booster stations, 360 miles of water lines, 157 
miles of collection lines, seven water towers and three reservoirs and provides 
customer service and collections.  

Far more than being simply a contractor, we partner with the Parish as they face 
challenges in the effort to provide vital services to their residents. In 2007, following 
a serious contamination event caused by an outside source, Parish officials 
approached Severn Trent looking for guidance on developing an early warning 
system to protect the water supply. We now have a total organic carbon detector at 
every finished water location linked to an alarm system that notifies directly 911 as 
well as our on-site operational staff. There is also an alarm at every raw water intake 
that notifies our staff. Severn Trent’s corporate experts advised and assisted us with 
the development and implementation of our revised water security plan. 

Severn Trent and the Parish also experienced first hand the devastation of hurricanes 
and the spirit that brings people together to rebuild after the storm when the 
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Plaquemines Parish project – with 65 employees – was hit directly by Hurricane 
Katrina and any progress made after that storm was undone by Hurricane Rita. As it 
should be, Severn Trent’s first concern was for our staff and initial efforts focused on 
locating all of our employees in the region. Supply caravans from our Houston office 
took much needed supplies to Louisiana and Human Resources representatives met 
with employees and addressed payroll issues to ensure our Louisiana staff received 
paychecks without interruption. We also helped reunite employee families that had 
been separated. 

More than 50 Plaquemines Parish employees lost their homes – and Severn Trent 
staff throughout the region and across the country stepped up to make a difference. 
Our people collected clothing and supplies while staff from Texas and Mississippi 
made multiple trips into the affected area with supplies. Employees also raised more 
than $16,000 for victims of Katrina and the company provided a matching donation. 
On a personal level, one Houston staff member took advantage of the space afforded 
by two additional houses on his property and hosted 18 people from four 
Plaquemines Parish families for three months. Another located housing for a 
displaced employee and his family and helped get them settled – providing 
transportation, locating assistance, registering for schools, etc. On a corporate level, 
Severn Trent responded to a plea from Common Ground Collective, a neighborhood 
volunteer relief organization in New Orleans, and donated disinfection equipment 
and chemicals to treat 60,000 gallons per day. 

In addition to helping our employees deal with and recover from the affects of the 
hurricanes, Severn Trent worked to provide water and wastewater services to 
residents of the affected areas. Members of our Plaquemines Parish staff took refuge 
at the Belle Chase water treatment plant, which has an emergency generator and was 
able to maintain water pressure except for a brief period during Hurricane Katrina. 
Additional generators were brought in to provide power for one of the wastewater 
plants and lift stations within that system, restoring service and compliant operations 
at that facility. These efforts had to be repeated after the Dalcour and Port Sulphur 
facilities were flooded during Hurricane Rita. Our Plaquemines Parish staff was 
augmented by Technical Services and other regional staff who spent weeks living in 
tents and helping our operations in the recovery process. 

In 2009, Severn Trent implemented a new computerized maintenance management 
system. Our experienced staff managed a seamless transition to this program for 
maintenance tracking and scheduling for drinking water and wastewater operations. 
The software improves productivity and efficiency of maintenance with intuitive 
screens and easy-to-access information at a reduced cost from the previous program. 
In addition, training for this program was provided in-house by Severn Trent staff.  

Our community outreach projects include assisting the Parish with establishing 
electrical and sewer service for a community center to serve residents of the Diamond 
Park temporary housing community. The site was the temporary community center 
for events sponsored by YMCA, Save the Children, Take Off (a basketball program), 
Emergency Communities and other organizations involved in the Diamond 
community. 
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Celebration, Florida 

Severn Trent has provided management services for the Celebration community 
(population: 8,500) since it was established in 1994. We have been involved with the 
District from its inception through the years as it has grown and evolved to its current 
state.  

Celebration is an innovative, real town that successfully combines architecture, 
education, health and technology in ways that promote a strong sense of community. 
Celebration, conceived as a small central Florida town with pre-1940s architecture, 
was developed by The Celebration Company (a subsidiary of The Walt Disney 
Company) in northwest Osceola County, Florida. 

The infrastructure includes primary and village-specific roadways and bridges, street 
lighting, domestic water distribution system, wastewater/sanitary sewer collection 
system, reuse (reclaimed) water distribution system, stormwater management 
facilities, drainage collection systems, off-site roadways and intersection 
improvements, wetland compliance and common area development. 

Severn Trent provides comprehensive management services that include field 
management, financial reporting and accounting. We are also responsible for general 
fund accounting, administrative, budgetary and clerking activities. We routinely 
participate in community activities including funding, labor and materials for such 
things as the Celebration K-8 ball field construction, annual holiday lighting at 
Market Square Park and other field-related enhancements outside the scope of our 
management contract. 

As the primary manager during the 2004 hurricanes, Severn Trent was responsible 
for following up with contractors for site cleanup and restoration and for seeking 
reimbursement from FEMA. Our efforts in Celebration have also included assisting 
the Board with the transition of consultants and with the transition from landowner-
elected Supervisors to the General Election and the education process that 
accompanies new resident Board members being seated and serving on the Board. 

Severn Trent is also responsible for the water and wastewater systems serving 
Celebration. To maximize service to the community, Severn Trent has in place a 
customer service representative dedicated to serving Celebration’s water customers. 
We worked closely with our client to incorporate an automated meter reading system 
that increased efficiency, reduced the potential for error and subsequent customer 
complaints and reduced the previously labor intensive meter reading staff from three 
to one. 

Maintenance is a key element to ensure the reliability of the facilities. A 
computerized system is utilized to manage maintenance of the mechanical 
components. On-site staff performs preventive and corrective maintenance and 
closely monitors the equipment’s condition to anticipate and correct problems before 
they disrupt the system’s process. In addition and consistent with our standard 
approach, Severn Trent developed an asset management system to document the 
condition of all equipment, prioritize according to criticality and extend the useful 
life of Celebration’s valuable assets. 
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Severn Trent is currently responsible for the operation and maintenance of the 
collection and distribution systems, 10 lift stations, potable and reclaimed water 
booster pump station and alum feed station. We also provide field service, meter 
reading and bill printing. 

Mustang, Oklahoma 

Severn Trent was selected to operate, maintain and manage Mustang’s water, 
wastewater and public works facilities in 2001. The City Manager called on us to 
begin our contract early to assist with emergency repairs and cleanup after a major 
windstorm had caused significant damage to the City’s infrastructure facilities. We 
were able to mobilize and respond immediately to the City Manager’s request by 
utilizing Severn Trent management personnel and our Technical Services Group. 

We were selected because of our distinguished record of accomplishment, recognized 
public works experience and ability to carry out successful capital improvement 
programs. Within the first six months of the contract, Severn Trent expanded the 
wastewater treatment plant by contracting and coordinating the construction and 
installation of a complete belt filter press and solids handling building. This 
improvement was funded with Severn Trent capital. Beyond that, our initial price 
saved the City $150,000 per year or $1,500,000 over the term of the 10-year contract.  

Our contract includes full operation and management of the City’s water and 
wastewater systems and Public Works Department. Our public works responsibilities 
include street repair, right of way and park mowing and animal control. In fact, our 
contract was amended in 2004 to include mowing and landscaping for Wild Horse 
Park Town Center and nine City parks. The wastewater system includes a 2 MGD 
sequencing batch reactor treatment plant, 64 miles of sewer lines and six lift stations. 
The 2 MGD water system includes responsibility for 11 wells, 99 miles of 
distribution lines and three storage tanks plus meter reading services.  

In 2008, the Oklahoma WPCA recognized our Mustang operations with a Water Well 
System Award for excellence in safety, compliance, operations and maintenance. In 
2009, a member of our staff, Animal Control Officer Kim Schmidtz, received the 
Employee of the Month Award from the Mustang Chamber of Commerce. 

Severn Trent is a member of the Mustang Chamber of Commerce and has community 
outreach projects that include sponsorship of the annual Independence Day fireworks 
show and donation to the Western Days Parade. We also contribute to the Friends of 
the Mustang Public Library and the Western Days pancake breakfast and provide the 
labor to install the downtown Christmas decorations. Finally, when Mustang citizens 
fell short in funding the fountain in the lake at Wild Horse Park, a Severn Trent 
contribution made the project possible. We also provided the windmill display and 
hand pump at Wild Horse Park.  

Also in the spirit of true partnership, Severn Trent provided critical support to help 
police set up barricades at areas where water was rising to dangerous levels in the 
aftermath of 2007 flooding. In fact, there were three 100-year flood events in 2007. 
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Port of the Islands, Florida 

Severn Trent has provided management services to Port of the Islands since it was 
established in 1986. Port of the Islands is a resort and real estate development project 
situated on approximately 500 acres in southeast Collier County just outside of 
Naples, Florida. Primary facilities include two hotel buildings with approximately 
200 rooms, an RV park, a skeet range, a marina and several low- and medium-density 
real estate development projects that, when completed, will include between 1,000 
and 2,000 residential units. 

The development is located within the boundaries of the Big Cypress National Park 
“area of environmental concern” and is further surrounded by vast areas of state and 
national parks. The development is substantially self-contained with its own on-site 
water, wastewater and cable television system. 

Existing facilities also include a large hotel complex consisting of a main lodge with 
13 guest rooms, five patio buildings with 48 guest rooms and a marina apartment 
building consisting of 26 apartments, located in the southern portion of the 
development. A second hotel is located in the northern portion of the development 
contains 100 rooms and meeting facilities for up to 400. Recreational facilities 
include a river front recreational vehicle park with 100 spaces, a boat ramp, a 
recreational center and support facilities, a hunt club with six fields of trap and skeet 
and a moving target range and a marina. 

Severn Trent also operates and maintains the water and wastewater systems. We are 
responsible for a 0.2 MGD tertiary wastewater treatment plant, two wells and 0.4 
MGD water treatment plant and collection and distribution systems. We also provide 
meter reading and mosquito control services. Most recently, Severn Trent assisted 
Port of the Islands with $5.5 million of financing for additional infrastructure. 

Riverwood, Florida 

Riverwood is a 1,265-acre master planned mixed-use community located in 
northwest Charlotte County. Severn Trent has provided management services to the 
community since it was established in 1991. 

In addition to providing management services, Severn Trent also provides operation 
and maintenance of the wastewater treatment plant and collection and distributions 
system. When we assumed these responsibilities in 2003, the wastewater plant was 
significantly out of compliance, and major system components were inoperable. 
Within 30 days, Severn Trent had repaired or replaced critical mechanical and 
instrumentation components and brought the facility back to meeting stringent 
effluent reuse requirements. 

Prichard, Alabama 

Prior to Severn Trent beginning operations in 2007, the Water Works and Sewer 
Board of the City of Prichard was operating under a strict consent order from the 
Alabama Department of Environmental Management (ADEM) and experiencing 
significant operational challenges. The Board turned to Severn Trent for operation, 
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maintenance and management of its two secondary wastewater treatment plants, both 
of which are mature facilities having seen many years of service. 

Our achievements have included: 

 Investing $1,200,000 in capital and equipment improvements 

 Repairing more than 200 water leaks, significantly reducing lost water from a 
high of 42% to a low of 13.5% 

 Implementing programs to routinely test, maintain and flush all fire hydrants and 
to locate test and repair all water valves 

 Providing an uninterrupted supply of water to the people of Prichard. In fact, 
only one family experienced a short-term water loss during the extreme cold in 
January. 

 Making more than 100 sewer repairs and capping numerous abandoned sewer 
laterals to reduce I&I and overflows. Sanitary sewer overflows have been 
eliminated except during significant rain events. 

 Utilizing our staff to clean sewer lines, eliminating the use of an outside 
contractor and reducing operating costs at least $150,000 annually 

 Adding the belt press to wastewater operations that should save at least 
$450,000 annually 

 Implementing new policies and procedures in the Customer Service Department 
to eliminate collection shortages 

 Cross training employees to expand their skill sets and increase overall staffing 
flexibility 

 Instituted our comprehensive safety policy to ensure the safety of our employees 
and the community we serve 

The Board commissioned an independent CPA to perform an analysis of the benefits 
of the new contract. The findings estimated the Board will realize savings in excess 
of $10 million through the initial term of the expanded partnership. In addition to the 
financial benefits, key performance indicators such as leakage, billing accuracy, 
energy and sludge reduction targets were written into our performance-based 
contract. 

Syracuse, Indiana 

Severn Trent has provided utility management services to the Town of Syracuse 
since 1989. We were initially contracted to operate the Town’s newly constructed 
wastewater treatment plant and collection system. The Town opted to expand our 
responsibilities to include the entire Public Works Department in 1992, at which time 
we created and filled the position of Public Works Director and began managing all 
aspects of the day-to-day operations of the Wastewater, Water and Street 
Departments. Our street activities include road maintenance, tree maintenance, 
curbside yard waste collection, snow removal, sign and light maintenance and 
sidewalk repairs. We also provide meter reading and customer service. 

The Town of Syracuse received a safety award for 2008 from IPEP, the workers’ 
compensation carrier. Prior to that, the wastewater treatment plant received the 
Indiana Water Environment Association’s Municipal Safety Award in 2005 as a 



Qualifications & Proposal for City Services, Option 1 

City of Central, Louisiana B-11 

10-409-8200-RJG 

result of achieving a perfect score of 100 in the annual safety assessment conducted 
by the IWEA. 

Severn Trent implemented employee training programs and have provided 
administrative financial support to the Town to improve overall operations. Our 
partnership has yielded a number of key accomplishments that include financial 
management strategies and accounting principles to assist the Town in budget 
preparation and tracking of revenues and expenditures. We partnered with the Town 
to enhance the management of public works projects by developing street paving, 
sidewalk replacement, yard collection and street maintenance programs. In addition, 
we have aligned the street sign program with accepted federal standards for signage. 

Winona Lake, Indiana 

Severn Trent provides contract operations and management services for Winona 
Lake’s Department of Public Works, which includes the Town’s wastewater system 
and park, street and sidewalk maintenance.  

Severn Trent began this contract in 2002, paying particular attention to the lift 
stations that were inoperable due to motors and pumps not working properly. Those 
problems were quickly addressed and Severn Trent then concentrated on general 
clean up. 

The wastewater system consists of eight lift stations and all lines for which we 
provide all maintenance. Street functions include road maintenance, snow removal, 
sign and light maintenance and sidewalk repairs. Park functions include mowing, 
trimming, trash removal, maintenance at the three Town parks. 

When a local businessman donated bronze bas-reliefs called “A Timeline of Liberty” 
and a bronze eagle to the Town and a vendor designed and produced the bases for the 
plaques, Severn Trent employees oversaw the placement and the installation of the 
pieces. The Town’s newsletter stated, “The men are employees of Severn Trent 
(private contractor) and this work is beyond the scope of our contract with ST but 
they took great pride in this project and gave over and beyond.” Our Project Manager 
attended the Indiana Association of Cities & Towns conference where the Town 
received the Community Achievement Award for this project.  

Huron, California 

In 2010, Severn Trent assumed responsibility for the City of Huron’s water, 
wastewater and public works services. The project includes a 3.3 MGD surface water 
treatment plant, 1.2 MGD wastewater treatment plant, collection and distribution 
systems, meter reading, street maintenance and general public works duties. The City 
Manager recommended Severn Trent based upon his experience with our work in a 
neighboring community. 

The City’s population is approximately 7,000; however, during the harvest season, it 
is not uncommon for the population to swell to more than 10,000 people. As would 
be expected, flow to the wastewater treatment plant increases during the growing 
season and can present a challenge to operations. 
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North Webster, Indiana 

In 2002, Severn Trent began providing contract operations and management services 
for North Webster’s Department of Public Works, which includes the Town’s 
wastewater system and streets. 

The wastewater system consists of a 0.5 MGD extended air activated sludge 
wastewater plant, 23 lift stations including an air vacuum section with a total of 15 
miles of sewer. Street functions include road maintenance, snow removal, sign and 
light maintenance and sidewalk repairs. 

In 2009, Severn Trent served as one of the sponsors for the North Webster Heart of 
the Community Charity Auction & Pontoon Raffle. Proceeds from the event support 
substantial remodeling to expand the North Webster Public Library.  

Austin, Texas 

Severn Trent provides customized scopes of management, operations and 
maintenance services to utility districts throughout the Austin area. We are 
responsible for general management, accounting/finance, water and wastewater 
systems and public works. 

 
General 

Management 
Accounting/ 

Finance 
Water/ 

Wastewater 
Public  
Works Households 

Bastrop County WCID #3     140 

Burnet County WCID #1     New 
development 

Fern Bluff MUD     1,900 

Hays County MUD #4      285 

Hays County MUD #6     New 
development 

Hays County WCID #1     730 

Hays County WCID #2     180 

Hudson Ranch FWSD #1     New 
development 

Meadows at Chandler Creek 
MUD 

    800 

River Place MUD     1,000 

Williamson-Travis Counties 
MUD #1 

    2,000 

References 

We offer the following references for the relevant experience provided in the 
previous section. Annual contract values have not been included because of the 
public nature of this submittal and the company confidential nature of the 
information. Annual contract values will be provided separately upon request. 
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Project Name Client Contact Project Description 

Plaquemines Parish, LA Byron Williams 
Director, Public Service 
504-297-5560 

Operation, maintenance and management of the water and wastewater systems 

76 employees 

Celebration, FL Tom Sunnarborg 
Chairman 
407-566-8132 

General management, treasury management, accounting, financial advisement, assessment 
roll services, records management, document management, utility management and human 
resources 

Operation, maintenance and management of the water and wastewater systems plus meter 
reading, billing and customer service 

18 employees 

Port of the Islands, FL Richard Ziko 
Chairman 
239-389-3649 

General management, treasury management, accounting, bond services, records 
management, document management, streets and facilities management, utility management 
and website management 

Operation, maintenance and management of the water and wastewater systems plus meter 
reading and billing 

6 employees 

Riverwood, FL Walter Powers 
Chairman 
941-624-2353 

General management, treasury management, accounting, assessment roll services, bond 
services, records management, document management, parks and recreation, stormwater 
management and streets and facilities management 

Operation, maintenance and management of the water and wastewater systems plus meter 
reading, billing and customer service 

3 employees 

Prichard, AL Russell Heidelburg 
Vice Chairman 
251-510-0644 

Operation, maintenance and management of the water and wastewater systems plus meter 
reading, billing and customer service 

48 employees 

Syracuse, IN Julie Kline 
Clerk-Treasurer 
574-457-3216 

Management of the Public Works Department with responsibility for the water and wastewater 
systems, roads/streets and yard waste collection 

1 employee 

Mustang, OK Mike Rutledge 
City Manager 
405-376-4521 

Operation, maintenance and management of the water and wastewater systems plus streets, 
parks and animal control 

18 employees 

Winona Lake, IN Craig Allebach 
Town Manager 
574-267-7581 

Operation, maintenance and management of the wastewater system and public works (streets 
and parks) 

6 employees 

Huron, CA Gerald Forde 
City Manager 
562-472-8185 

Operation, maintenance and management of the water and wastewater systems plus meter 
reading and public works (streets, grounds keeping, facility maintenance) 

6 employees 

North Webster, IN John Scrofe 
Council President 
574-834-7894 

Operation, maintenance and management of the wastewater system plus public works 
(streets and parks) 

5 employees 

Fern Bluff MUD, TX Patrick Savarese 
Board President 
512-567-3728 

Accounting services; operation, maintenance and management of the full water and 
wastewater utility system; and public works (parks) 

1 employee supported by centralized operations and maintenance staff 

River Place MUD, TX Jim Casey 
Board President 
512-346-4809 

Accounting services; operation, maintenance and management of the full water and 
wastewater utility system; and public works (parks) 

1 employee supported by centralized operations and maintenance staff 

Williamson-Travis 
Counties MUD #1, TX 

Linda Garrett 
Board President 
512-424-1150 

General management and accounting services; operation, maintenance and management of 
the full water and wastewater utility system ; and public works (parks) 

1 employee supported by centralized operations and maintenance staff 
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Additional Severn Trent references are readily available upon request. 

Transition & Startup Experience 

With any community or organization, there is a great deal of apprehension and 
concern whenever significant change occurs. Over the years, Severn Trent has been 
involved in hundreds of transitions. Our ultimate goal is a seamless transition, one in 
which: 

 The services are maintained with minimal impact to the residents. 

 The community has a sense of confidence and peace of mind that all facets of the 
process are being handled appropriately and efficiently. 

Severn Trent’s past experience has demonstrated our ability to provide quality 
services from day one, in most cases at a higher level than what was currently being 
provided.  

In the case of the City of Central, one of the keys to a successful transition will be our 
commitment to hire locally as much as possible. This strategy allows us to fill 
positions immediately with employees that understand the local community’s 
objective and vision.  

Contracts 

Severn Trent is proud of its performance history over the past 35 years. Virtually all 
contracts that may have expired did so according to their terms; some were rebid and 
some were not, depending on the political climate and local jurisdiction. Severn Trent 
has never had a contract terminated for cause. However, the Town of Sahuarita, 
Arizona terminated our contract for convenience in 2004 and Sun ‘n Lake of Sebring 
Improvement District, Florida and the Town of Jupiter, Florida both cancelled their 
contracts with Severn Trent and internalized the operations with their own staffs in 
2007. Harris County MUD #167 and Fort Bend County MUD #117 opted to 
terminate their contracts in 2008, the former because of communication issues and 
the latter when the Board wanted to use the same operator as the rest of the 
development. 
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C Resumes 

Management Philosophy 

Severn Trent recognizes that each community is unique in the level required for 
management of its assets and services. As part of our approach, we provide a fully 
empowered local manager who is supported by a regional team and structured 
business systems. This approach offers the best of two worlds; the strength, 
experience and expertise of a large national organization but with a personal touch. 
Decisions are made locally, respectful of the community’s values and goals, with the 
input of a comprehensive technical and managerial support system. 

Management Team 

Our on-site Program Director will have overall management responsibility for the 
entire team and ensuring our contract is fulfilled 
and managed to the City’s satisfaction. This 
person will serve as the primary contact and 
interface with the Mayor and Council. The 
Program Director will be responsible for attending 
meetings, identifying any problem areas, 
proposing solutions and implementing these 
solutions. 

The Public Works Director will provide the 
management oversight for all public works 
activities and staff. This person will attend 
meetings with the Mayor and City Council and 
provide feedback on issues that may arise. The 
Public Works Director will be responsible for 
implementing solutions involving any of the 
Public Works activities for the City. 

The Planning and Zoning Director will provide 
management oversight for Central’s planning and 
zoning activities. This person will be responsible 
for staff supervision and attending meetings of the 
City Council and Planning and Zoning 
Commission. 

Kenneth Cassel, Transition Manager, will lead our 
transition and be a key liaison for our Severn Trent 
team. He has 36 years of experience in public and 
private sector positions that include municipal 
management and land development. His 
background includes city management, 
administration of federal regulations (NPDES, 
NFIP, etc.), emergency management, strategic 
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project planning and management, technical 
engineering product development and deployment, 
budgeting and financial tracking and process 
development and implementation. Mr. Cassel 
holds a bachelor’s degree in business 
administration and a master’s degree in public 
administration. 

Bob Koncar, Regional General Manager, will have 
ultimate responsibility for the project’s 
performance and customer satisfaction. He will 
provide general oversight for the City’s project on 
an ongoing basis and have the overall 
responsibility for ensuring the Central project is 
succeeding in every way He brings more than 30 
years of senior management experience from both 
the private and public sectors. He has been 
recognized by the International City County 
Management Association as a Credentialed 
Manager, has served as a County Administrator 
and City Administrator in Florida and Alabama 
and has a Masters Degree in Public 
Administration. Mr. Koncar holds a general 
oversight and management role with responsibility 
for ensuring contract compliance and appropriate 
customer service levels.  

Stephen Bloom, Accounting Manager, leads the 
Management Services accounting staff and is 
responsible for all areas related to accounting 
functions and financial reporting including 
preparation and coordination of annual budgets 

and audited financial statements. He also coordinates the banking and investment 
activities as well as hiring, training, and supervision of accounting personnel. Mr. 
Bloom holds bachelors degrees in finance and management and has more than 12 
years of accounting and finance experience with a background that includes 
managing financial services provided to multiple municipal organizations. 

Kim Prenter, Records Administration Manager, leads our recording administration 
divisions that are responsible for transcription and documentation related to all Board 
meetings, elections and related administrative, records management and 
governmental compliance for communities across the state. She has more than 14 
years of operational management, business development and team leadership 
experience including six years in a leadership role with a leading records 
management firm. 

Mike Callegari, Senior Area Manager, is responsible for managing utility operations, 
maintenance and customer service in Louisiana. Currently based in Plaquemines 
Parish, Louisiana, he has more than 27 years of water and wastewater system 
operations, maintenance and management experience and is responsible for 
managing and supporting projects in Louisiana. His background also includes serving 
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as an area manager with responsibility for overseeing operations for multiple 
municipal utility districts Mr. Callegari holds a B.S. in forestry and wildlife 
management from Louisiana State University and has attended numerous water and 
wastewater courses through the Texas A&M University Engineering Extension 
Service. He holds Louisiana Class IV Wastewater, Class IV Collection System, Class 
IV Water Production and Class IV Distribution System certifications. 

Clint Houseworth, Public Works Specialist, has nearly 15 years of public works, utility 
and municipal services management. His public works experience includes managing 
street maintenance and construction, storm sewer maintenance and construction, 
sidewalk improvements, signage, snow and ice removal, public tree maintenance and 
use of public rights-of-way. He holds a B.S. in environmental studies and 
applications. 

Staffing Plan 

Based upon our experience and understanding of the requirements within the RFP 
and the current staffing levels, we proposed the following staff to meet the City’s 
needs. We will make every effort to interview the current staff to minimize the 
learning curve and maintain continuity of service for the City. This process will 
include input from the City. Wherever a replacement is required, we will seek local 
talent first followed by an expanded search for qualified candidates. 

HDCA will provide one person to be designated as Central’s City Engineer. This 
individual will be a licensed professional civil engineer who will dedicate at least 
eight hours a week to the work of the City of Central. As the single responsible point-
of-contact for engineering issues within the City, this individual will be present for 
all necessary City Council meetings, Planning & Zoning Commission meetings, etc.  

City of Central 

Administrative/Records 

Program Director 

Admin. Assistant 

Assistant City Clerk 

Executive Assistant/  
HR Admin. 

Public Works Director 

Accountant 

Field Crew (3) 

Field Services Supervisor 

Planner/Code  
Enforcement Officer 

Planning & Zoning 

Planning & Zoning Staff (2) 

Building Officials (2) 

AP Clerk (0.5) 

Mowing (1) 

Maintenance Crew (2) 

Admin. Assistant (0.5) 

Public Works & 
Emergency Services 

Permits & Inspections Finance Code Enforcement 

Engineering 
Stormwater Management 

Planning & Zoning Director 

Regional  
Resources & Support 

Bob Koncar 
Regional General Manager 

Ken Cassel 
Transition Manager 

Stephen Bloom 
Accounting Manager 

Paula Davis 
Accounts Payable 

Kim Prenter 
Records Administration 

Backup Staffing 

Health & Safety 

Training 

Contract Administration 

Accounting 

Records Management 

Purchasing 

Administration 

National  
Resources & Support 

Transition 

Technical Support 
Operations 

Maintenance 
Asset Management 

Public Works 

Health & Safety 

Training 

Human Resources 

Contract Administration 

Accounting 

Purchasing 

Information Technology 

Administration 

Engineering Staff 

GIS Analyst 
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To support the City Engineer, HDCA will designate one individual as the Assistant 
City Engineer. This individual, a college graduate holding at least a bachelor’s degree 
in civil engineering, will work under the direct guidance of the City Engineer and 
provide at least 16 hours per week to the work of the City of Central. 

Other HDCA support staff will be available to perform more routine tasks such as 
construction inspections, GIS services and general recordkeeping. These include: 

 Construction Inspectors 

 CAD/GIS Technicians 

 Administrative personnel 

We believe this approach will provide the City of Central with a flexible and 
economical solution to its City Engineering needs. By using qualified support and 
paraprofessionals for the more routine City Engineering tasks, ours is a properly 
scaled and economical approach to provide the engineering services required under 
this RFP.  

Recruiting & Staffing Continuity 

It is Severn Trent’s policy to compensate all employees on a fair, equitable basis and 
to recognize demonstrated performance and contribution to the successful operation 
of the organization. Our compensation policy is structured to: 

 Attract and retain competent and effective employees 

 Provide employees with compensation opportunities that are related to their 
responsibilities, skills and accomplishments 

 Provide incentives for improved performance 

 Maintain an effective organization designed to meet current and future business 
needs 

Severn Trent’s policy is to promote qualified individuals from within the company. If 
an employee asks to be considered for promotion to an open position, he/she will be 
given preference over applicants from outside if they are equally or better qualified. 
When a job vacancy occurs, employees are encouraged to utilize the job posting 
process to formally apply for a vacant position. The goal of job postings is to ensure 
that all employees are made aware of and have the opportunity to apply for open 
positions. All regular part-time and full-time employees with six or more months of 
continuous service and who have a satisfactory performance and attendance record 
are eligible to apply for posted openings. Voluntary transfers between geographic 
locations are also possible. 

To fill vacancies, Severn Trent stays in contact with trade schools as a source of 
potential employees. We also have an employee referral program in which existing 
employees are financially rewarded for referring new employees to the company.  

Severn Trent’s hiring process includes interviews by at least two people and checking 
of references. All applicants who are being considered for hiring are subject to drug 
testing. Investigation into criminal backgrounds, education, Social Security number 
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and the like will take place as appropriate for a given position. Motor vehicle records 
will also be accessed for those who will be driving company vehicles. 

Once hired, employees participate in on-the-job training and are often paired with 
another employee to learn the site-specific skills needed to successfully perform in 
their new positions. 
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BOB KONCAR 
Regional General Manager 
Severn Trent Services 

Summary 

Mr. Koncar brings extensive public-private management experience in his role ad Regional General Manager. He has 
county and city management experience in Florida and Alabama, which has provided an excellent foundation for his role 
as Regional General Manager for Severn Trent Management Services. Mr. Koncar has also served as a consultant to 
public and private organizations in the areas of finance, operations and special projects. He has award winning 
experience in budget and finance, as well as extensive experience in personnel management, land use and 
comprehensive planning. In addition, his experience in overseeing complex construction projects makes him a highly 
valuable resource to the community development districts he serves. 

Education/Training 

B.A. in Social Work, University of West Florida, 1977 

Masters in Public Administration, University of West Florida, 1979 

Certifications 

Credentialed Manager, International City County Management Association (currently inactive) 

Professional Affiliations 

International City County Management Association 

Florida City County Management Association 

Committee for the Development of 9J 5 Administrative Rules for Implementation of Growth Management Act 

Phi Alpha Honor Society for Public Administration  

Specific Experience 

Regional General Manager, Severn Trent Services, St. Augustine, Florida (2007 – Present) 

Overall management and oversight responsibility for services provided to community development districts, municipalities 
and community associations in the Southeast. Leads a staff of more than 80 district management, finance and records 
management professionals at offices throughout Florida, Georgia and the Southeastern United States. 

District Manager, Severn Trent Services, Jacksonville, Florida (2005 – 2007) 

Responsible for providing professional services to the community development districts and homeowner associations 
located in the Jacksonville/St. Augustine area. 

Capital Projects Strike Team Leader, Martin County, Florida (2004 – 2005) 

Highly successful in the implementation of a capital projects construction program including work on local government 
projects and within special districts.  

Interim Division Administrator [Assistant County Manager] Osceola County, Florida (2003 – 2004) 

Responsible for the supervision and management of four departments within a large complex organization with a 
$530,000,000 annual budget and 2,100 employees; conducted law enforcement staffing pattern analysis that resulted in 
$750,000 in savings over proposed staffing pattern; identified a $5,000,000 surplus in the workers compensation fund 
through trend analysis. 

County Administrator, Baldwin County, Alabama (2001 – 2002) 

Responsible for the management of a complex organization with a $95,000,000 annual budget and 750 employees; 
developed a strategic planning process to identify organizational goals, establish budget priorities and formulate an 
annual work plan to accomplish goals. Worked with major credit rating agencies to upgrade the County’s credit rating and 
thus saved hundreds of thousands of dollars in interest expenses. Developed plan for accomplishing needed road 
improvement program that saved the County millions of dollars over the original proposal. 
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Consulting Manager (2000 – 2001) 

As Interim Budget Director for Flagler County, responsibilities included the development of the County’s annual budget 
and supervision of budget personnel. 

As Interim Community Services Director for Martin County, responsibilities included the management of four departments 
and all personnel. 

County Administrator, DeSoto County, Florida (1995 – 1999) 

In his role for a $20,000,000 local government organization with 135 employees, responsible for the oversight of all 
County departments and development and implementation of the County’s annual budget. Created and established highly 
effective program measures system that statistically reduced services into measurable units; this system generated 
annual recurring savings of $300,000 in one area alone. Formulated a turnaround plan that enabled the organization to 
retain a major asset rather than selling it as recommended by the County’s consultant. 

Managing Consultant, Private Industrial Council and Others (1994 – 1995) 

Developed a regional jobs program for the Panhandle area that included job placement functions, training, benefit 
provision and “one stop” convenience for clients. 

County Administrator and Assistant County Administrator for Escambia County, Florida (1985 – 1994) 

In his role for a large complex local government organization with a $209,000,000 annual budget and 1,100 employees 
serving 275,000 residents, developed and implemented innovative financial solutions for large complex organization that 
eliminated a $4,500,000 budget deficit and an $8,000,000 budget shortfall without increasing revenue. (Inducted into 
national professional honor society for this accomplishment.) Worked with other officials to establish a public/private 
economic development organization that created 1,300 jobs in 13 months and saved an additional 400 jobs from potential 
elimination. Initiated financial management review that resulted in the restructuring of long- and short-term debt that 
reduced overall debt by $20,000,000 and annual debt service payments by $650,000. Served as the Acting Building 
Official and restructured the organization and its functions to upgrade its capabilities and increase efficiency of operations. 
Helped author the County’s first comprehensive plan, first wetlands protection ordinance and first airport zoning ordinance 
while serving as the Interim County Planner. The new system brought the County into full compliance with the permitting 
requirements of the Growth Management Act. Established the County’s first investigative process for sexual harassment 
complaints and initiated the first county wide anti sexual harassment training and non discrimination training programs. 
Developed and implemented a “one stop” permitting function which allowed residents and commercial interests to come to 
one location to obtain all necessary County permits and approvals.  

Administrative Assistant to Mayor and City Commission City of Valparaiso, Florida (1978 – 1985) 

Responsible for a wide range of special projects including large public works projects. Served on multi-jurisdictional 
construction board that constructed a regional sewer plant facility serving 100,000 residents and later served on the 
operational board as President. Developed financial analysis of the City’s finances that led to the acquisition of low 
interest loans that saved the City $1,000,000 in interest expenses for infrastructure projects. Developed one of the first 
evaluation and appraisal reports for a comprehensive plan in the State of Florida. Served on the 14-member Committee 
that authored the implementation rules [Florida Administrative Code 9J-5] for the Growth Management Act in the State of 
Florida. Served on the Ethics and Personnel Committee for the Florida League of Cities. Completed an operational audit 
of all City functions and developed a reorganization plan that improved efficiency and operational effectiveness.  
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KENNETH G. CASSEL 
District Manager 
Severn Trent Services 

Summary 

Mr. Cassel has 34 years of experience in private and public sectors including municipal management, land development 
and contracting. His background includes administration of Federal Regulations (NPDES, NFIP, etc.), emergency 
management, strategic project planning and management, technical engineering product development and deployment, 
budgeting and financial tracking and process development and implementation. 

Education/Training 

B.S. in Business Administration, Florida International University 

M.S. in Public Administration, Florida International University 

Professional Affiliations 

International City Managers Association, 1999-2002 

Florida City and County Management Association, 1996-2002 

Dade City/County Management Association 

 President, 1997-1998 

 Vice President, 1996-1997 

 Secretary/Treasurer, 1995-1996 

American Water Works Association, 1983-1999  

Florida Association of Stormwater Utilities, 1994-1999  

Biscayne Bay Aquatic Preserve Policy Advisory Committee, 1984-1986 

 Chairman, 1986 

Dade County Solid Waste Recycling Task Force, 1989-1994  

Specific Experience 

District Manager, Severn Trent Services, Coral Springs, Florida (2008 – Present) 

Provides District Manager functions to five community development districts in Southeast Florida. Attends and records all 
Board meetings and provides the Board of Supervisors with meaningful dialogue on issues before them for action. 
Identifies significant policies including analysis of policy implementation with an administrative and financial impact 
statement and anticipated affect on the District. Prepares District budgets and implement budget directives. Prepares and 
coordinates insurance services, independent auditor services and other services as needed. Provides all required annual 
disclosure information to the local government in the county in which the District resides (such as public facilities report, 
designation of registered office and registered agent, public meeting schedule and audited financial statement). Ensures 
compliance with Florida Statutes (annual financial audit, annual financial report, public depositor report, proposed budget, 
district map and amendments, public facilities report, registered agent and registered office and regular public meeting 
schedule). 

Land Development Manager, Lennar Carolinas LLC (2004-2007) 

Managed development projects with budgets ranging from $5 million to $14 million. Responsibilities included 
infrastructure, staffing and subcontracting development; budgeting, project bidding, financial tracking and contract 
administration; asset and evaluation management; acquisition/due diligence; and leading and coordinating engineering 
professionals and multiple subcontracts. Managed a production pipeline of approximately 1,500 home sites for the greater 
Charleston area. Managed contract takedowns from third party developers and internal transfers from land division to 
homebuilding as well as monitoring pending acquisitions. 

Project Director, Housing Trust Group of Florida LLC (2001-2003) 

Managed development projects ranging from 150 units to 400 units for each location with budgets ranging between $9 
million and $15 million. Responsibilities included coordinating engineering professionals; developing building 
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specifications and site plans and acquiring government permitting; securing necessary approvals (ACOE, FDEP, 
SFWMD, SJWMD, cities and counties); budgeting and financial tracking; project planning timelines; administering 
contracts and subcontracts; and invoice tracking, approval and payment. Achievements included creating a project 
manual designed to improve efficiency and effectiveness and function as a training and post analysis tool.  

Assistant City Manager, City of Homestead, FL (1999-2001) 

Responsible for four departments with a combined budget of approximately $41 million: Electric Utility (a 60-megawatt 
electric utility), Water/Wastewater Department (an 8.2-MGD water utility and a 3.5-MGD wastewater utility), Public Works 
Department and Parks and Recreation. Achievements included initiating participation in the National Flood Insurance 
Program’s Community Rating System, reviewing and recommending changes to land development regulations, 
developing a strategy for positioning the City and its electric utility in the face of deregulation, and initiating and managing 
revisions and updates to the hurricane preparation plan. 

Assistant Town Manager, Town of Bay Harbor Islands, FL (1991-1999) 

Responsible for Water and Wastewater Utility, Public Works, Public Transportation and Toll Road departments. 
Responsibilities included administering NPDES, NFIP, NFIPCRS and LMS programs; administering a MS4 stormwater 
utility; administering the Clean Water Act and serving as disaster/recovery administrator. Achievements included serving 
as one of two lead proffers in editing and drafting Miami-Dade County’s Volume Sewer Customer Ordinance in response 
to an EPA consent decree, initiating and implementing the establishment of a municipal stormwater utility (MS4) and 
drafting the town’s Local Mitigation Strategy (LMS) planning document. Proposed a geographical information system 
(GIS) to manage the Town’s infrastructure; then researched, selected and implemented the system. Initiated participation 
in and administered the National Flood Insurance Program Community Rating System (CRS). Wrote Bay Harbor Islands’ 
proposal for Miami-Dade County’s Neighborhood Parks Bond Program and presented it to the County’s committee for 
funding. Upon funding approval, administered construction contract for two neighborhood passive parks. 

Director of Public Works, Town of Bay Harbor Islands, FL (1983-1991) 

Responsible for the control, operation, budgeting and purchasing of the Public Works Department which included Streets 
& Parkways, Water/Wastewater, Solid Waste, Public Transportation, Broad Causeway Toll Facilities and the Bascule 
Bridge with a combined annual budget of $6.2 million. Additional responsibilities included management of infrastructure 
projects, utility plan review, comprehensive master land planning, union negotiations and intergovernmental relations. 
Achievements included restructuring and organizing the work force to increase productivity; drafting operational policy 
manual for the Public Works Department including toll plaza and bridge operations; initiating development of computer 
modeling for the wastewater collection system and implementing its utilization during building plan review process; writing, 
implementing and administering Bay Harbor Islands’ recycling program; serving as Project Manager for Broad Causeway 
Toll Plaza and road renovation project that included state-of-the-art computerized toll collection equipment; and managing 
the installation of four miles of a potable water system (including restoration) under budget and on time. 

Part Owner/Manager, James M. Anderson, Inc., Miami, FL (1978-1983) 

Responsible for all aspects of the engineering concrete contracting company operating in Miami-Dade and Broward 
Counties. Eliminated previously accrued indebtedness within five years. Served clients that included the Town of Bay 
Harbor Islands, Coral Ridge Construction and H. L. Edwards Construction. 

Owner/President/Manager, J. V. Hisey Inc., Miami, FL  (1974-1978) 

Responsible for administrative planning and oversight of all aspects of the company, sales, project estimating and 
scheduling, managing crews and office staff, quality control and customer satisfaction for the specialty flooring company. 
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STEPHEN J. BLOOM 
Accounting Manager 
Severn Trent Services 

Summary 

Mr. Bloom has more than 12 years of accounting and finance experience and a background that includes managing 
financial services provided to multiple municipal organizations. 

Education/Training 

B.S. in Finance, Florida Atlantic University, Boca Raton, Florida 

B.S. in Management, Florida Atlantic University, Boca Raton, Florida 

CPA Candidate 

Specific Experience 

Accounting Manager, Severn Trent Services, Coral Springs, Florida (2007 – Present) 

Responsible for all areas relating to accounting functions and financial reporting including preparation and coordination of 
annual budgets and audited financial statements for more than 70 communities. Coordinates the banking and investment 
activities for over $85 million in public funds. Researches and resolves financial issues raised by Auditors, District 
Managers, and District Board members. Responsible for hiring and training of accounting personnel and for supervising 
accounting staff in meeting reporting standards in accordance with GASB & GAAP as well as ensuring that all state, 
federal and bond compliance filing deadlines are met. 

Financial Accountant, Severn Trent Services, Coral Springs, Florida (2006-2007) 

Responsible for supervising all accounts receivable and payable activities. Reconciled general ledger and managed the 
monthly closing processes. Prepared and analyzed monthly financial statements. Interpreted and investigated sales 
margins and operating variances. Tracked and analyzed capital expenditures. Prepared annual budgets and quarterly 
estimates. Established standard costs for new products and assisted in annual costing revaluation. Developed custom 
queries and reports to analyze financial data more efficiently. Prepared government and corporate tax packages. 
Supported and supervised international and domestic facilities. Implemented and trained accounting department on new 
ERP software. 

Senior Accountant, Cooper Electronic Technologies, Boynton Beach, Florida (1998-2004) 

Responsible for supervising all accounts receivable and payable activities. Reconciled general ledger and managed of 
monthly closing processes. Prepared and analyzed monthly financial statements. Interpreted and investigated sales 
margins and operating variances. Tracked and analyzed capital expenditures. Prepared annual budgets and quarterly 
estimates. Established standard costs for new products and assisted in annual costing revaluation. Developed custom 
queries and reports to analyze financial data more efficiently. Prepared government and corporate tax packages. 
Supported and supervised international and domestic facilities. Developed an Access database to monitor and control 
worldwide fixed assets. Implemented and trained accounting department on new ERP software. Worked with international 
facilities to transition their accounting systems and procedures. 
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KIM PRENTER 
Records Administration Manager 
Severn Trent Services 

Summary 

Ms. Prenter has more than 14 years of operational management, business development and team leadership with 
recognized excellence in customer relationship management and business development. Her background includes 
increasing business revenues while simultaneously maintaining high levels of productivity and high employee morale. She 
has a proven ability to analyze and develop sound solutions to difficult challenges, is proficient in use of business 
operations software and has strong experience with financial forecasting, P&Ls, and meeting the bottom line. 

Education/Training 

B.A. in Political Science, University of Hawaii, Oahu, Hawaii 

Dale Carnegie Management Training 

Franklin Covey Focus 

Certifications & Licenses 

Licensed Notary, State of Florida 

Specific Experience 

Records Administration Manager, Severn Trent Services, Coral Springs, Florida (2007 - Present) 

Responsible for the oversight and management of recording administration divisions for the Coral Springs and Orlando 
offices consisting of 20+ employees responsible for the transcription and documentation related to all Board of Supervisor 
meetings and related administrative, records management and governmental compliances for District accounts across the 
state. 

Owner/Operator, Squared Away Errand Solutions (2007) 

Overall responsibility for P&L, operations, sales, marketing, and development of all employees of the personal and 
lifestyle management company established to provide balance and assist with the personal needs of busy professionals. 
Ensured compliance with all federal state and corporate regulatory requirements. Developed business plan, marketing 
plan with 5 year projections, annual financial forecast based on current year's expectations and the ability to develop 
strategic business requirements. Established and developed new client base through networking and marketing. Oversaw 
operation and ensured business continuity. 

Vice President of Operations/General Manager, ArchivesOne, Inc. (2001-2007) 

Overall responsibility for P&L, operations, customer service, sales, marketing and all employee-related actions (hiring, 
firing, salaries, etc.) at the premier records management company that maintains the care and custody of business 
records for turnaround to client as needed. Supervised 39 employees operating three separate facilities totaling more than 
110, 000 square feet and storing millions of customer records on behalf of over 750 clients. Ensured compliance with all 
federal, state and corporate regulatory requirements. Manage monthly revenues of over $400,000 and developed annual 
financial plan based on current year's development and future projections. Developed and implemented disaster recovery 
plans that allowed business to continue functioning the day after Hurricanes Wilma, Katrina, Francis and Jean. 

Branch Manager, Navy Federal Credit Union, Fajardo Puerto Rico (2000-2001) 

Responsible for supervising 14 employees and for recruiting, hiring, development, evaluations, discipline and 
terminations. Ensured accuracy of daily transactions for teller teams and the loan officers. Maintained strict adherence 
and compliance to security and banking regulations, ensuring that the branch was always prepared for an audit and 
resulting in 99% compliance. Developed relationship opportunities within the community that included weekly budget 
training for new recruits, networking with local businesses and attendance to monthly base functions. Responsible for 
monthly reporting to higher headquarters and federal agencies. Responsible for procurement and installation of 
commercial generator and renovation of branch after a hurricane caused power outages and interrupted business for five 
days. 
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Branch Manager, Associates Financial Services San Diego, California, (1993- 1998) 

Responsible for supervising, developing and evaluating four employees. Also responsible for collection efforts, reducing 
delinquency from 6.5% to 2.5%, reducing liquidation and increasing branch profitability. Increased in branch portfolio from 
$500,000 to $1.5 million annual revenues. Assisted in the development of training manual for company pilot program for 
real estate lending program. Implemented the new manual and was responsible for the initial team development of the 
trainees. 
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MICHAEL J. CALLEGARI 
Senior Area Manager 
Severn Trent Services 

Summary of Experience 

Mr. Callegari has approximately 30 years of water and wastewater system operations, maintenance and management 
experience. He is currently responsible for the managing the multiple water and wastewater systems that serve 
Plaquemines Parish, Louisiana. His background also includes serving as an area manager with responsibility for 
overseeing operations for multiple municipal utility districts. 

Education 

B.S. in Forestry and Wildlife Management, Louisiana State University 

Water and Wastewater Courses, Texas A&M University Engineering Extension Service 

Certifications & Licenses 

Class IV Water Production Certification, Louisiana 

Class IV Distribution System Certification, Louisiana 

Class IV Wastewater Certification, Louisiana 

Class IV Collection System Certification, Louisiana 

Class IV Wastewater Certification, Tennessee 

Grade II Collection System Certification, Tennessee 

Class IV Water Certification, Tennessee 

Grade II Distribution System Certification, Tennessee 

Professional Affiliations 

American Water Works Association 

Louisiana Rural Water Association 

Southeast Section of the Louisiana Conference on Water, Wastewater and Industrial Wastes 

Specific Experience 

Senior Area Manager, Severn Trent Services, Plaquemines Parish, LA 

Oversees 80 employees and is responsible for managing the operation and maintenance of the water and wastewater 
systems that serve approximately 28,000 customers in Plaquemines Parish. Approximately 3.1 billion gallons of water are 
treated each year at the Parish’s five water treatment facilities (5-, 3-, 2-, 1- and 1 MGD plants) and approximately 1.9 
billion gallons of wastewater are treated each year at the Parish’s 10 different wastewater treatment facilities (3-, 2.5-, 1-, 
1 MGD plants plus four package plants and two oxidation ponds). The contract also includes 150 lift stations, five booster 
stations, 360 miles of water lines, 157 miles of collection lines, seven water towers and three reservoirs. 

Area Manager, Severn Trent Services, Houston, TX 

Supervised the operation of water and wastewater systems of municipal utility districts. Responsibilities included liaison 
with District Boards of Directors, developers, engineers, attorneys, contractors, state agencies and customers. He 
oversaw water and sewer line maintenance and construction, operations of sanitary lift stations and water and wastewater 
treatment plants, budget preparation, special studies (water and sewer plants and systems, water and sewer rates, PM 
programs, etc.) and coordination with billing, quality control, special maintenance, accounting and other departments that 
provide support to the office. He also oversaw commercial taps and inspection departments. 

Inspection Supervisor, Severn Trent Services 

Inspected sanitary sewer taps, sanitary sewer lines and potable water lines during construction; coordinated sanitary taps, 
coordination of commercial water taps, vaults and meters; operating hydra-jet equipment. Responsible for the 
administration of the inspection department and coordination of all commercial projects, which entails interacting with 
general contractors, plumbing contractors, district engineers, district attorneys and developers. Responsibilities also 
included personnel development for the operation of the hydra-jet equipment; studies of cost effectiveness of the hydra-jet 
equipment and studies of cost effectiveness of commercial water and sewer taps (including review of construction 
drawings and development of tap fees) and development of district tap sales. 
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Field Inspector, Severn Trent Services 

Responsible for inspecting water, sanitary sewer and storm sewer lines for both residential and commercial buildings, 
making sanitary sewer taps into district sewer mains; supervising the installation of meter vaults and large water meters 
for commercial projects; preparing monthly inspection reports for sanitary sewers; issuing and accounting for all temporary 
(transient) water meters and operating the hydra-jet equipment. 
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CLINTON W. HOUSEWORTH 
Process Specialist 
Severn Trent Services 

Summary 

Mr. Houseworth has nearly 15 years of experience in public works, utility and municipal services management. 
Background includes operation of various wastewater processes including activated sludge extended aeration, 
sequencing batch reactors (SBRs) and facultative lagoon systems. Utility experience also includes operation and 
maintenance of potable water treatment facilities and collection and distribution systems. Street Department experience 
includes managing street maintenance and construction, storm sewer maintenance and construction, sidewalk 
improvements, signage, snow and ice removal, public tree maintenance and use of public rights-of-way. His projects have 
received awards recognizing plant safety, laboratory excellence and annual reports. 

Education/Training 

B.S. in Environmental Studies and Applications, Michigan State University, East Lansing, Michigan 

Operation of Wastewater Treatment Plants, California State University, Sacramento, California 

Advanced Waste Treatment, California State University, Sacramento, California  

Certifications & Licenses 

Class III Wastewater Operator Certificate, Indiana 

Class WT3 Water Operator Certificate, Indiana 

Class DSL Water Operator Certificate, Indiana 

Professional Affiliations 

Indiana Water Environment Association 

Indiana Street Commissioners Association 

American Water Works Association 

Specific Experience 

Process Specialist, Severn Trent Services (2008 – Present) 

Provides technical support for existing clients and develops programs for effective operations for potential clients. 
Activities include process troubleshooting and optimization, operating procedures, regulatory compliance, customer 
service and project transition. Also provides develops technical solutions and the associated pricing for proposals. 

Public Works Director, Severn Trent Services, Syracuse, IN (2001 – 2008) 

Responsible for the day-to-day management of the Wastewater, Water and Street Departments. Responsibilities included 
a 1 MGD conventional activated sludge wastewater treatment plant with UV disinfection, 0.648 MGD potable water 
treatment plant utilizing pressure and multi-media filtration, three wells, 20 pump stations, collection and distribution 
systems, meter reading, customer service and streets. Provided support in the development of long-term planning 
strategies for capital improvement projects, departmental operations and administrative and personnel goals. Assisted in 
the management of a $6,500,000 water improvement construction project that included construction of a new 2.3 MGD 
pressure filtration plant and a 0.5-MG elevated water storage tank. 

Public Works Director, Severn Trent Services, Marcellus, MI (1998 – 2001) 

Responsible for the day-to-day management of a 0.12 MGD lagoon wastewater treatment plant, 0.36 MGD pressure 
filtration water treatment plant, two wells, two pump stations, collection and distribution systems, meter reading, customer 
service, street maintenance and storm sewers. Provided support in the development of long-term planning strategies for 
capital improvement projects, departmental operations and administrative and personnel goals. 
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H. DAVIS COLE, P.E. 
Principal Engineer 
H. Davis Cole & Associates, LLC 

Summary 

Mr. Cole has over a decade of experience working with varied types of civil engineering projects, including wastewater, 
drainage, water, structural, and transportation. He is the founder of H. Davis Cole & Associates, created in 2006 after 
serving several years with international, national and local engineering firms. Mr. Cole has served the metro area for the 
past decade, providing civil and environmental engineering services to municipal clients throughout the region. 

Education 

BSCE, 1998, Civil & Environmental Engineering, Louisiana State University 

Active Registration 

2002, Civil Engineer, Louisiana, No. 30219 

2004, Professional Engineer, Mississippi, No. 16658 

Experience 

Hazard Mitigation Grant Programs and FEMA Hurricane Recovery and Restoration Projects 

City of Tallulah Drainage Redirection Project (Harlem Street Area to Brushy Bayou), City of Tallulah, Louisiana. 
HDCA is serving as the consulting engineer for the design of drainage improvements to the Harlem Street area of 
Tallulah, an area suffering from repetitive flooding. As part of this FEMA-HMGP funded project, HDCA has prepared a 
hydrology and hydraulics study and is responsible for preparation of preliminary and final design of a new drainage ditch 
to redirect drainage in the area beneath US Highway 80 to Brushy Bayou. Based on the results of the H&H Study, HDCA 
is assisting the client in seeking additional funding for further improvements. Mr. Cole is serving as Principal Engineer, 
responsible for coordination with FEMA and the HMGP. 

Hurricane Shutters for Popich Building, Plaquemines Parish, Louisiana. HDCA served as the Design Engineer for 
this project which involved the installation of removable storm panels at the Plaquemines Parish Government Building. 
Services included development of plans & specifications, development of renderings of the installed panels, and 
construction administration. The project was funded through FEMA Hazard Mitigation Funding. 

Hurricane Recovery Administrative & Program Management, St. Bernard Parish, Louisiana. Mr. Cole served as a 
Program Manager and provided administrative and technical services for FEMA-funded and EDA-funded projects in St. 
Bernard Parish. Mr. Cole’s duties and involvement specifically included the wastewater treatment facilities consolidation 
and interim repairs to the water treatment plant. Mr. Cole was also involved in the preliminary design of rehabilitation 
measures for the 92 sewer lift stations damaged by Hurricane Katrina. As one of the early team members, Mr. Cole’s 
duties included development of standard front end bidding documents and graphical standards, development of standard 
technical specifications for multiple projects requiring installation of similar equipment, completing the conceptual design 
and bid documentation for repair or replacement projects, assisting in the procurement of architectural/engineering 
services through development of requests for qualifications and review of the final selection, preparation and/or review of 
architectural/engineering invoices and final design documents, review/approval of bid tabulations and recommendations, 
oversight of monthly construction progress meetings, and processing of pay requests and change orders.  

Mr. Cole’s duties also included coordination with FEMA and State agency hurricane recovery officials, scope alignment 
reviews of FEMA project worksheets, identification and determination of potentially uncaptured damages, oversight and 
preparation, and packaging of documentation for Project Worksheet versions, and development and implementation of 
hazard mitigation proposals for review and approval by FEMA.  

FEMA Hurricane Recovery and Restoration – Biloxi Infrastructure Repair, Biloxi, Mississippi. A team consisting of 
HDCA and Thompson Engineering was selected to provide administrative and technical services for FEMA related 
projects in the City of Biloxi, Mississippi. Projects involved in the program included various types of roadway, water 
distribution, sewage collection and storm drainage systems; and sewer lift stations. The Infrastructure Repair Program 
includes all projects necessary for the repair and/or replacement of approximately 426,000 linear feet of sewer main, 
485,000 linear feet of water main, 48 sewer lift stations, 320,000 linear feet of storm drainage, and 100 miles of street 
paving.  

Consultant services include, but are not limited to, preparation of standard front end bidding documents and graphical 
standards; coordinating with utility companies and permitting agencies; preparation of permits as required; developing 
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standard technical specifications; completing the conceptual design and bid documentation for repair or replacement 
projects; completing final design and. bid documentation; reviewing and approving of contractor invoices; preparation 
and/or reviewing and approving bid tabulations and recommendations; overseeing monthly construction progress 
meetings, pay requests and periodic change orders; and providing limited resident project representative services 
including the submittal of necessary as-builts. Other duties include assisting the Program Manager, as required, with 
activities such as coordination with FEMA and State agency hurricane recovery officials; performing scoping reviews of 
FEMA Project Worksheets; identification and eligibility determinations of potentially uncaptured damages; oversight, 
preparation and packaging of documentation for Project Worksheet versions; and development and implementation of 
hazard mitigation proposals for review and approval by FEMA. 

Hazard Mitigation Plan Update - Louisiana Planning Pilot Grant Program (LPPGP), Tensas Parish, Louisiana. 
Under the Louisiana Planning Pilot Grant Program (LPPGP), HDCA, along with Bryant Hammett & Associates, LLC, 
provided hazard mitigation planning services resulting in an update to the Action Plan contained within the Parish’s 
existing Plan. HDCA scoped hazard mitigation measures for 16 sewer lift stations in Tensas Parish.  

Hazard Mitigation Plan Update - Louisiana Planning Pilot Grant Program (LPPGP), Concordia Parish, Louisiana. 
Under the Louisiana Planning Pilot Grant Program (LPPGP), HDCA, along with Bryant Hammett & Associates, LLC, 
provided hazard mitigation planning services resulting in an update to the Action Plan contained within the Parish’s 
existing Plan.  

Sewer Pump Station Rehabilitation Package No. 11, St. Bernard Parish Government, St. Bernard Parish, 
Louisiana. Responsible for the design, bidding, and construction administration for the rehabilitation of 12 sewer pump 
stations damaged by Hurricane Katrina including the replacement of pumps and control panels along with the 
implementation of various Hazard Mitigation measures. The design of this project was completed within a two week period 
and was successfully bid and awarded ($2.2 M construction cost). Also responsible for reviewing the associated FEMA 
Project Worksheets for scope and FEMA funding eligibility and preparation of the final bid documentation. Mr. Cole served 
as Principal Engineer/Client Services Manager for this project.  

Hurricane Protection Office, U.S. Army Corps of Engineers, New Orleans District, Louisiana. HDCA provided staff 
for the USACE Hurricane Protection Office in services related to rehabilitation and restoration of drainage pump stations 
throughout Jefferson and St. Bernard Parishes. Mr. Cole oversaw staff extension services as Principal Engineer.  

Structural  

Clarifier Tank Foundation, Occidental Chemical Corporation & WesTech Engineering, Taft, Louisiana. HDCA 
prepared construction documents for the construction of a pile – supported, reinforced concrete foundation for a clarifier 
tank. Unique to this project was the re–analysis of the existing foundation. HDCA determined that the existing piles could 
be reused. HDCA also provided the design of new “adjusting cans” for the foundation.  

New Community Center, St. Patrick’s Catholic Church, Ferriday, Louisiana. Conceptual and detailed design of all 
elements of a new 3,600 square foot community center, which included classrooms, a kitchen, restrooms, and a gathering 
hall. ADA compliance and permitting and inspection by the Louisiana State Fire Marshall’s Office were required for the 
project. Mr. Cole prepared all design elements, including structural, foundation, HVAC, plumbing, and electrical design; 
obtained necessary permits; and assisted with bidding and periodic construction inspection. The construction cost of the 
project was approximately $300,000.  

Rapid Evaluation Safety Assessment of Residential Structures, St. Bernard Parish Department of Community 
Development, Chalmette, Louisiana. Subsequent to Hurricane Katrina which devastated St. Bernard Parish with 
Category 3 winds and also inundated 100% of all residential structures with flood waters, St. Bernard Parish implemented 
a Rapid Evaluation Safety Assessment Program for all residential structures within the Parish. The purpose of this 
program was to rapidly assess the structural integrity of all of the Parish’s residential structures for the purpose of advising 
homeowners as to the safety and structural soundness of their residence. Using the ATC-45 Rapid Evaluation Safety 
Assessment Form, formulated by the Applied Technology Council, Mr. Cole lead a team of 12 inspectors over a two (2) 
week period during which over 1,500 residences were assessed. For this project, Mr. Cole acted as the Principal Engineer 
and Project Manager.  

K-Area Nuclear Material Storage (KAMS) Facility, United States Department of Energy - Savannah River Site, 
Aiken, South Carolina. Mr. Cole designed extensive structural modifications to convert an existing nuclear reactor facility 
to store weapons grade plutonium transferred to the Savannah River Site from the Rocky Flats Environmental Technology 
Site. Specifically, Mr. Cole designed reinforced concrete radiation shield walls, physical security barriers and 
improvements, and security personnel facilities. All structures were design for seismic conditions. Mr. Cole also provided 
engineering support during the construction phase of this design/build project.  

Anaerobic Digester No. 1 Mixing and Heating System Building, City of Slidell Department of Pubic Utilities, Slidell, 
Louisiana. As part of a larger project to restore the mechanical and electrical systems at the Terrace Avenue Wastewater 
Treatment Plant, Mr. Cole designed a new building (approximately 1,500 square feet x 20 feet tall) to house a new mixing 
and heating system for Anaerobic Digester No. 1. The building was constructed of a reinforced concrete frame (columns and 



City of Central, Louisiana C-19 
10-409-8200-RJG 

beams) with infill walls of reinforced cinder blocks. The building was constructed as a free span structure to minimize conflicts 
with the complex mechanical systems that it housed. The roof structural system was constructed using pre-stressed, pre-cast 
concrete hollow core panels. The foundation was a reinforced concrete slab with spread footings for the column foundations. 
The roofing system was a built-up type bituminous roofing with parapet walls and a stainless steel gutter system for drainage. 
The approximate cost of the structure was $50,000. Mr. Cole was responsible for the design of all elements.  

Poland Avenue Wharf/Cruise Terminal, New Orleans, Louisiana. Responsible for water, sewer, and drainage utilities 
design as well as traffic and parking plans for the proposed Poland Avenue Cruise Terminal.  

LCDBG-Funded Projects  

Yscloskey Ice House, St. Bernard Parish, Louisiana. HDCA has been selected to provide engineering and 
architectural services for the renovation/reconstruction of the old Yscloskey Ice House. Services include development of a 
cost opinion for renovation of the existing ice house and construction of a new ice house. The project is funded through 
Fisheries Improvements CDBG grants. Mr. Cole is serving as Client Services Manager/Technical Advisor.  

Plaquemines Parish Oyster Conveyors, Plaquemines Parish, Louisiana. Services include site improvements, 
electrical, and structural work pertaining to the installation of oyster conveyors at four docks owned by the parish. The 
project is funded by CDBG grants. HDCA is serving as a sub-consultant, providing technical and administrative support.  

EDA-Funded Projects  

Jean Lafitte Sewer Force Main Program Management, St. Bernard Parish, Louisiana. Mr. Cole served as Program 
Manager for this EDA-funded project which included the installation of a 16 inch diameter force main along Jean Lafitte 
Parkway in Chalmette, Louisiana. The force main runs along Jean Lafitte Parkway for its entire length. The $1.7 M project 
was funded through EDA grants as part of the Sewer Consolidation Program, managed by Mr. Cole.  

Transportation  

US Highway 61 and Kansas City Southern Railway Bridges over the Comite River Diversion Canal; U.S. Army 
Corps of Engineers, New Orleans District – East Baton Rouge Parish, Louisiana. The SBSA Group, Ltd. (an HDCA 
Joint Venture Company) has been tasked with the design of two bridges along the proposed Comite River Diversion 
Canal. One bridge will provide a crossing for US Highway 61 over the canal and the other bridge will provide a crossing 
for the Kansas City Southern Railway over the canal. Both bridges will be located in northern East Baton Rouge Parish, 
Louisiana. HDCA is acting as the Joint Venture Task Order Manager, with Mr. Cole serving as Task Order Manager. The 
project also includes the relocation of local roadways to tie into the new highway alignment, relocation of numerous 
utilities throughout the proposed corridor, installation of a temporary “shoofly” bypass track for the KCSRR and a 
temporary four-lane highway detour road for US 61 during construction. 

Willswood Lane Roadway Improvements, Jefferson Parish Department of Streets, Jefferson, Louisiana. This 
project involved the design of an addition of a third turning lane to this roadway. Also included were redesign of the 
roadway drainage systems, redesign of a railroad crossing, and permitting and coordinating with the railroad and various 
utilities. The construction cost opinion for the project was $1.9 M. Mr. Cole served as the Principal Engineer.  

Lapalco Boulevard Overlay – Belle Chasse Highway to Wall Boulevard, Jefferson Parish Department of Streets, 
Jefferson, Louisiana. Mr. Cole served as the Principal Engineer for the construction phase of this project. This project 
involved roadway improvements, in accordance with DOTD standards, for a 0.6 mile 4-lane segment of Lapalco 
Boulevard. Included in the project were pavement repairs, addition and adjustment of drainage structures, curb and gutter 
replacements, and approach slab replacements. Provision and oversight of DOTD Certified Inspectors was also within the 
scope of the project. The project construction cost was $1.1 M.  

Lapalco Boulevard Overlay – Wall Boulevard to Timberlane Drive – Jefferson Parish Department of Streets, 
Jefferson, Louisiana. Mr. Cole served as the Principal Engineer for the design phase of this project. This project involves 
the design of roadway improvements, in accordance with LADOTD standards, for a 0.5 mile long, 4-lane segment of 
Lapalco Boulevard including pavement repairs, addition and adjustment of drainage structures, curb and gutter 
replacements, and approach slab replacements. The construction cost opinion was $1.8 M.  

Lapalco Boulevard Overlay – Bayou Fatma to Brooklyn Avenue, Jefferson Parish Department of Streets, 
Jefferson, Louisiana. Mr. Cole served as the Principal Engineer for the design phase of this project which involves the 
design of roadway improvements, in accordance with LADOTD standards, for a 0.3 mile long, 4-lane segment of Lapalco 
Boulevard including: pavement repairs, addition and adjustment of drainage structures, and curb and gutter replacements. 
The construction cost opinion was $1.7 M.  

Veterans Boulevard Improvements – Loyola Drive to the St. Charles Parish Line, City of Kenner Department of 
Public Works, Kenner, Louisiana. Mr. Cole served as the Senior Project Manager for evaluation and study phase of this 
project which involved the addition of two additional travel lanes to create a divided boulevard roadway and reconstruction 
of the existing two-lane roadway. Included with the project are drainage improvements, construction of a 4-lane highway 
bridge, and water and sewer utilities relocations. The construction cost opinion for the project was $4.0 M.  
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Seventh Street Resurfacing Project, City of Slidell, Louisiana. HDCA was selected to provide engineering services for 
the resurfacing of Seventh Street from Gause Boulevard to Fremaux Avenue. Services include preparation of budgetary 
analysis for various resurfacing alternatives and preparation of plans and specifications for the selected option. HDCA has 
provided technical support for funding negotiations and will also provide services related to drainage improvements. Mr. 
Cole is serving as Principal Engineer/Technical Advisor.  

Water Supply, Treatment and Distribution  

St. Bernard Water Treatment Plant, St. Bernard Parish, Louisiana. Includes complete mechanical and electrical 
reconstruction and expansion of 12 MGD surface water treatment plant. HDCA is serving as a subcontractor to BKI and is 
responsible for site and drainage design. Mr. Cole is serving as Principal Engineer/Client Services Manager. This $30 M 
project is funded by CDBG funds. 

West Bank Water Treatment Plant Filter Upgrade, Jefferson Parish Department of Water, Marrero, Louisiana. This 
project involved the replacement of existing sand media with a dual media (sand and anthracite), replacement of existing 
ceramic underdrains with plastic underdrains, replacement of filter-wash troughs, extension of filter gullet walls, and 
removal and replacement of the existing surface backwash system with a new air-scour backwash system at a 30-MGD 
surface water treatment plant. Also included was integration of the new filter backwash control system into the existing 
plant SCADA system. Mr. Cole served as the Project Engineer during the construction phase of the project.  

Water Well Disinfection Alternatives Feasibility Study, City of Slidell Department of Public Utilities, Slidell, 
Louisiana. Mr. Cole, as Project Engineer, prepared a report that evaluated six alternatives for disinfection of the City’s 
groundwater. Alternatives were evaluated based on several criteria: capital costs, life-cycle costs, safety, and required 
maintenance.  

Water Well No. 9, City of Slidell Department of Public Utilities, Slidell, Louisiana. The project involved design, bid, 
and construction management services for a new 1,500 GPM, 2,000-foot deep groundwater well, standby generator 
system, chlorination system, and SCADA control system. Mr. Cole served as Project Manager for the duration of the 
project.  

Northshore Boulevard Utilities Extension, City of Slidell Department of Public Utilities, Slidell, Louisiana. This 
project served to extend the water and sewer utilities along a major roadway in the City of Slidell, Louisiana. Facilities 
included a new sewer pump station and force main, water and sewer line extensions, jack-and-bore installation of water 
and sewer lines beneath Interstate 12, and a provision of a SCADA control system for control of water distribution. The 
facilities were provided to accommodate a new shopping center development along Northshore Boulevard at I-12. Mr. 
Cole served as the Project Manager for the project during the design, permitting, bidding, and construction phases of the 
project.  

Jackson County Water Treatment Plant, Jackson County, Mississippi. This project involved designing chemical feed 
systems, an ozone system, and a filtration system for a new 7 mgd water treatment plant in Jackson County, Mississippi. 
As Project Engineer, Mr. Cole designed sodium hypochlorite, aqueous ammonia, zinc orthophosphate, sodium bisulfite, 
and anionic polymer feed systems for the treatment plant.  

Wastewater Treatment and Collection  

Terrebonne Parish Lift Station Rehabilitation (Bobbie Lou, Brittany, and Elysian), Terrebonne Parish, Louisiana. 
HDCA has been selected by Terrebonne Parish Consolidated Government (TPCG) to provide design services related to 
the complete reconstruction of three sewer lift stations in Houma. HDCA is preparing preliminary design report, as well as 
plans and specifications for the project, which includes the conversion of these self-priming stations to submersible 
stations. Mr. Cole is serving as Technical Advisor.  

Preliminary Design of Sewer Lift Stations (Parish-Wide), Department of Public Works, St. Bernard Parish, 
Chalmette, Louisiana. HDCA prepared the preliminary design and determination of hazard mitigation measures for 92 
sewer lift stations throughout St. Bernard Parish. The stations were damaged as a result of Hurricane Katrina. Using 
damage assessments and the FEMA Project Worksheets, along with a pre-storm pump station inventory, HDCA prepared 
hydraulic calculations required to determine pump station system curves and design points. HDCA also prepared 
standard specifications for St. Bernard Parish Lift Stations. These specifications include pumps, valves, protective 
coatings, pipe and fittings, control panels, and Supervisory Control and Data Acquisition (SCADA) hardware.  

Lecompte Wastewater Treatment Plant Repairs, Town of Lecompte, Louisiana. Renovation of treatment pond to 
include floating covers, trickling filters, and polishing reactors to meet more stringent discharge requirements. Also 
included Infiltration/Inflow work (including complete rehabilitation of three sewer lift stations) to reduce loads on pond. 
Project funded through USDA Rural Utilities Service Grants. Mr. Cole served as Project Manager/Engineer.  

Marrero Wastewater Treatment Plant Consolidated Expansion, Jefferson Parish Department of Sewerage, 
Jefferson, Louisiana. Mr. Cole served as the Project Engineer on this project that involved designing a $17 M, 4.85 
million gallon per day expansion to a wastewater treatment plant located on the West Bank of Jefferson Parish in the 
community of Marrero, Louisiana. Additional process units were designed including a trickling filter, solids contact basin, 
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and primary and secondary clarifiers. Extensive modifications to the existing headworks, including new mechanical 
barscreens and a vortex grit removal system as well as a headworks bypass line, were, designed as part of the proposed 
expansion.  

Wastewater Treatment Consolidation Project, City of Kenner Department of Public Works, Kenner, Louisiana. 
Design of mechanical, process, electrical, and instrumentation systems required to expand the City of Kenner’s 
Wastewater Treatment Plant No. 3A to an Average Daily Flow capacity of 13.83 million gallons per day from its then-
current average daily flow capacity of 4.95 million gallons per day. The project cost approximately $9 M. After completion, 
the City transferred flow from two smaller plants to the expanded plant and, therefore, consolidated wastewater treatment 
within the city. Mr. Cole served as the Project Manager for the design of the mechanical, process, electrical, and 
instrumentation systems.  

Violet Wastewater Treatment Plant Transfer Pump Station, St. Bernard Parish Water and Sewer Division, 
Chalmette, Louisiana. As a component of the overall consolidation plan for the wastewater treatment facilities throughout 
St. Bernard Parish, a pump station is required to transfer wastewater flows from the Violet Wastewater Treatment Plant 
(WWTP) service area to the consolidated Munster WWTP. For this, Mr. Cole prepared the Preliminary Design Report 
(PDR) which defined all design parameters for the proposed station and established a construction budget of $3.0 M. The 
proposed station will make use of the existing influent pump station structure at the Violet WWTP, while all mechanical 
components including the existing pumps, valves, and controls will be replaced to accommodate the new design flows. 
The design flows are 6.2 million gallons per day (Average Daily Flow) and 20 million gallons per day (Peak Hourly Flow). 
Pump configurations considered were dry-pit submersible, wet-pit submersible, vertical turbine solids handling, and 
extended shaft non-clog pumps (wet-pit / dry-pit). Mr. Cole served as the Principal Engineer and Project Manager for the 
project. 

Riverbend Oxidation Pond Closure Project, St. Bernard Parish Water and Sewer Division, Chalmette, Louisiana. 
Due to regulatory compliance issues at the Riverbend Oxidation Pond, the Parish of St. Bernard began the process of 
closing the oxidation pond and transferring its flow to an existing mechanical treatment plant, the Munster Wastewater 
Treatment Plant. To accomplish this, a new pump station and force main was designed to pump flow from the oxidation 
pond to the Munster Wastewater Treatment Plant. Due to permitting requirements (404 Wetlands and Section 10 
Navigable Waterways Permits) and to speed the construction process, the project was divided into three (3) phases. 
Phase 1 involved the installation of the force main in the areas where subdivision development had already occurred and 
404 Wetlands Permits were not required. Phase 2 involved the installation of the sewer pumping station at the Riverbend 
Oxidation Pond along with conversion of the oxidation pond into a wet weather detention facility. Finally, Phase 3 involved 
the installation of the remainder of the force main in the wetlands areas. Construction of Phase 1 has been completed. 
Design of Phase 2 and Phase 3 was approximately 60% complete. Due to Hurricane Katrina, the project was delayed. 
However, the project will continue under the Parish’s plans to consolidate wastewater treatment throughout the entire 
Parish. The cost opinion for the project is $4.0 M for all phases. Mr. Cole served as the Principal Engineer and Project 
Manager for the project.  

Northshore Mall Pump Station and Force Main Project, City of Slidell Department of Public Utilities, Slidell, 
Louisiana. Under this project, an approximately 2.8 mile, 8 inch diameter sewer force main and associated sewer pump 
station were constructed to transport wastewater from the Northshore Square Mall WWTP to the main City of Slidell sewer 
collection system. As a result, the small package WWTP will be demolished. The force main was constructed entirely of 
high density polyethylene (HDPE) piping with fusion welded joints. Where the pipeline crossed roadways and railroad 
lines, portions of the pipeline were installed via horizontal directional drilling (HDD) methods. The sewer pump station 
utilized duplex submersible pumps with redundant pump control systems to increase station reliability. Mr. Cole, as the 
Project Manager, provided design, permitting, bid, and construction administration services for this project.  

City of Slidell Sanitary Sewer Model, Slidell, Louisiana. Using existing GIS shape files of the City’s sanitary sewer 
collection system, H. Davis Cole led a project team in the development and calibration of a computerized hydraulic model 
of the sanitary sewer system. The model was created using the Hydroworks modeling package and included all sewer 
lines 12” in diameter and greater as well as all sewer lift stations. The model was calibrated through a city-wide flow 
monitoring program which helped correlate rainfall with increased sanitary sewer flows, thereby quantifying the City’s 
infiltration problem.  

Crawfish Town USA Wastewater Treatment Plant Certification, Henderson, Louisiana. Mr. Cole completed a 
Louisiana Department of Health and Hospitals (LDHH) Design Summary Package and design review for a proposed 
mechanical wastewater treatment package plant to replace an existing pond at a restaurant. Mr. Cole reviewed the design 
for compliance with applicable requirements of the Louisiana State Sanitary Code.  

Sewer Lift Station L12-3 Rehabilitation, Jefferson Parish, Louisiana. HDCA was recently selected to provide 
engineering analysis and design of rehabilitation measures and/or alternatives for flow re-routing or a new lift station for 
this lift station located on the west bank of Jefferson Parish. HDCA will provide preliminary design alternatives and design 
for the chosen alternative for this fast–track, high priority sewer lift station project.  
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Drainage  

Mechanical Bar Screen Cleaners & Platform Project, City of Slidell, Louisiana. HDCA was recently selected to 
perform design engineering and construction administration for the installation of automated bar screen cleaners at the 
City Barn Drainage Pump Station. HDCA will be responsible for the mechanical and electrical design of the cleaners, as 
well as foundations for the equipment and the construction of a concrete work deck. This hazard mitigation project is 
funded by HMGP funds.  

Clearview Parkway / Earhart Expressway Interchange and Surrounding Areas Drainage Study, Jefferson Parish 
Department of Drainage, Jefferson, Louisiana. Mr. Cole, as Principal Engineer, oversaw the hydraulic modeling and 
engineering activities associated with this significant hydraulic evaluation effort aimed at solving recurring flooding issues 
associated with the Clearview Parkway/Earhart Expressway Interchange and the surrounding Elmwood area. For this, a 
hydraulic model was developed using PCSWMM modeling software for the approximate 70 acre drainage basin. Using 
the hydraulic model, many alternatives aimed at relieving the recurring flooding problems were evaluated. 
Recommendations included a series of stormwater detention ponds within the interchange, a new 300 cubic foot per 
second drainage pumping station, and major improvements to St. Peter’s Ditch all totaling approximately $30 M.  

City Barn Floodgate Replacement Project, City of Slidell, Louisiana. HDCA personnel are currently involved in the 
City of Slidell’s flood gate replacement project. The project involves the replacement of three 72 in x 72 in cast iron flood 
gates. The two-phase project consists of a procurement phase for which HDCA prepared procurement documents and 
specifications. The procurement phase was successfully let and bid. HDCA personnel also prepared contract documents 
and specifications for the installation phase, which consists of dewatering of the site, installation of the new cast-iron slide 
gate assemblies, motor actuators, and installation of 3-phase power and control facilities to the new gate assemblies. 
Following this phase, HDCA prepared plans and specifications for the installation of a diesel generator and platform at the 
site. 

Larose to Golden Meadow Hurricane Protection, U.S. Army Corps of Engineers, New Orleans District, Louisiana. 
HDCA served as an equity partner of a joint venture corporation, The SBSA Group, Ltd., which was Prime Contractor for a 
USACE IDIQ contract. The SBSA Group was authorized to perform services involved in a USACE-assigned task order for 
a hurricane protection project, which was part of the Larose to Golden Meadow Hurricane Protection Project in LaFourche 
Parish; HDCA was responsible for project management and civil engineering tasks on portions of the issued task orders. 
The projects of interest included the Intracoastal Floodwall & Gate Structures, South Lafourche Crawfish Farm Pump 
Station and Floodwall, Pump Station #4, Loop T-Wall and Sheet pile Wall, Texaco Dock Floodwall & Gate Structure, 
Golden Meadow Pump Station, Floodwall & Gate Structure, Pump Station #1, and Pump Station #2 and Bason’s Marina 
Access Road. Services included preparation of an Engineering Alternatives Report (EAR) for the selected sites; 
performing an analysis of existing structures; developing design alternatives and preliminary cost estimates for what is 
required to stabilize the protection at its existing elevation as well as to the authorized levels; review of existing 
documentation pertaining to the sites, and; providing detailed engineering and design (E&D) consisting of various design 
data as well as investigations and information for the EAR. The EAR included detailed geotechnical analysis and design 
and a structural analysis and design of the project’s components for the existing and authorized elevations.  

Peter’s Road Drainage Study, Regional Planning Commission for Jefferson, Orleans, Plaquemines, St. Bernard 
and St. Tammany Parishes, New Orleans, Louisiana. The proposed widening of Peter’s Road (located on the West 
Bank of Jefferson Parish, near the community of Harvey, Louisiana) prompted the Regional Planning Commission (RPC) 
to commission a comprehensive drainage study of the surrounding area to determine the impacts that the proposed 
roadway widening would have on the drainage patterns of the areas surrounding the roadway. To accomplish this task, a 
team of consultants was selected to conduct the drainage study. Mr. Cole was tasked with the development of a hydraulic 
model of the area using PCSWMM modeling software. Using the hydraulic model, drainage hydrographs were developed 
for the purpose of determining the adequacy of existing and proposed drainage systems along the roadway. Mr. Cole 
served as the Project Manager for this effort.  

Evaluation of Canal No. 10, Jefferson Parish Department of Drainage, Jefferson, Louisiana. For this effort, a 
hydraulic and physical evaluation of Canal No. 10 located in the northern portion of Kenner, Louisiana was conducted. 
Specifically, slope stability of the existing canal banks and hydraulic capacity of the existing canal were assessed. Given 
these parameters, recommendations were made to restore the canal to its required hydraulic capacity while stabilizing 
areas where slope stability was an issue.  

Old Norco Pump Station Improvements, St. Charles Parish Department of Public Works, Luling, Louisiana. This 
project consisted of the replacing the existing 125 cubic foot per second pump at the pumping station and providing a 
secondary containment structure around the diesel fuel storage tank at the facility. The 125 cfs pump was replaced with 
an axial flow type vertical pump driven by an existing diesel drive via a right angle gear drive, which was also replaced 
with the pump. The secondary containment structure was designed of reinforced concrete with ship ladders provided for 
operator access. Mr. Cole served as the Project Engineer for the design phase of this project.  

Almedia Road Drainage Pump Station, St. Charles Parish Department of Public Works, Luling, Louisiana. Mr. 
Cole, as Project Engineer, prepared the Preliminary Design Memorandum for this proposed new 100 cfs drainage pump 
station. For this, Mr. Cole assisted with hydraulic calculations, site design and station layout, coordinated with adjacent 
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property owners, and coordinated subconsultant services such as structural engineering, geotechnical engineering, and 
land surveying.  

Rehabilitation of North & South Florrisant Drainage Pump Stations, St. Bernard Parish, Louisiana. Design and 
determination of hazard mitigation measures for drainage pump stations damaged by Hurricane Katrina. The North 
Florrisant DPS has a capacity of 25 cfs and the South Florrisant DPS has a capacity of 68 cfs. Coordination with FEMA 
for determination of eligible scope of work and hazard mitigation measures. Mr. Cole served as Principal Engineer/Project 
Manager. 
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HAROLD “BUSTER” C. LYONS, JR., P.E. 
Senior Project Engineer/Project Manager 
H. Davis Cole & Associates, LLC 

Summary 

Mr. Lyons has over 15 years of experience providing Program Management, Project Management, Project Design, and 
Environmental Planning and Permitting Services for the New Orleans, Louisiana area. Services have been provided for a 
variety of project types including Roadways/Transportation Facilities; Water/Sewerage Facilities; Stormwater/Drainage 
Facilities; Environmental Planning/Permitting Documentation Preparation, and; Recreational Parks & 
Complexes/Bicycle/Pedestrian Facilities. Mr. Lyons has been involved in a variety of sewer projects and assessments; 
projects have included sewer force mains, gravity lines, lift stations, and wetlands assimilation projects.  

Education 

Master of Business Administration, 2002, University of New Orleans 

Bachelor of Science, 1993, Civil Engineering, Louisiana State University 

Active Registration 

Registered Professional Engineer, Louisiana, No. 28223 

Registered Professional Engineer, Mississippi, No. 17822 

Registered Professional Engineer, Ohio, No. 71660 

Experience 

Roadways / Transportation Facilities  

FHWA / LADOTD Submerged Roads PMC, South Louisiana (5 Parishes). Served as deputy program manager during 
the initial stages of the South Louisiana Submerged Roads Program. Major phases and associated tasks for the 
comprehensive program included Program Administration and Coordination Phase including overall program 
administration, development of program management and other manuals, and overall program level coordination with 
multiple agencies, utilities and subconsultants; Program Controls Phase including internal accounting, contract 
administration, and scheduling system activities; Pre-Construction Phase including administrative and activity scheduling, 
field services, development and review of damage inspection reports, environmental approval process tasks, development 
of a design manual, design phase coordination and input with multiple designers, project scheduling, design/bid 
documentation review activities and bid proposal tasks; Construction Management Phase including construction 
management services, contractor coordination, claims, and utility conflicts and coordination activities; and Public 
Information & Outreach Program Phase including community outreach and coordination, public involvement meetings, 
publicity programs, mobile field office, and information and presentation development activities.  

Program Management Services for FEMA-Funded Canal Crossing Repairs, St. Bernard Parish, Louisiana. HDCA 
personnel are serving as Program Managers for the Parish-wide repair of Katrina-damaged canal crossings throughout 
St. Bernard Parish. Projects include repairs to over 50 canal crossings and include feasibility and eligibility determinations 
of the conversion from culverts to bridges. Preliminary construction cost estimates range from $1 M to $5 M.  

Magazine Streetscape, National World War II Museum, New Orleans, Louisiana. Assisted in the design and plan 
preparation for the Magazine Streetscape project adjacent to the future National WWII Museum in the City of New 
Orleans along Magazine Street from St. Joseph Street to Calliope Street. Project consisted of the general civil design for 
roadway improvements, landscaping, hardscaping, and utility relocation.  

City of Mandeville Street Repair Projects (annually from 1993 to 2005). The program included design and overseeing 
various projects including the pulverization, cement stabilization, and/or repaving of selected streets; minor and major 
drainage improvements including urban type (subsurface) and rural type (open ditch); and the relocation of existing water 
and sewer mains.  

Hyman Drive Roadway/Drainage, New Orleans, Louisiana. Assisted with the design and plan preparation for the 
Hyman Drive roadway/drainage project in the City of New Orleans. The project consisted of upgrading the drainage 
system along Hyman Drive and Adolph Street from Morris Place to Public Belt Railroad Ditch in accordance with the 7th 
Ward Master Plan and associated roadway replacement.  

Hampson Street (Carrollton-Broadway), New Orleans, Louisiana. Assisted with the design and plan preparation for 
the Hampson Street (Carrollton-Broadway) project in the City of New Orleans. The project included the replacement of 
approximately 2,372 lf of roadway. Other tasks included the design of the associated drainage, sewer and water line 
improvements.  
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US Highway 190 – Fremeaux Road (DOTD), Slidell, Louisiana. Assisted with the design and plan preparation per 
DOTD criteria (metric) for 4,200 lf of concrete roadway for US 190 Highway in Slidell between Broadmore Avenue and the 
I-10 frontage roads. Design included highway roadway superelevation, pavement design and major and minor drainage 
systems. The roadway was widened from an existing two-lane roadway to a five-lanes urban section consisting of four 
travel lanes and a two-way left turn lane for 2,500 lf and a four-lane divided roadway for 1,700 lf. Also included required 
drainage maps for both urban and rural sections of the project. A roadway design program, “Roadcalc”, was utilized to 
determine a design road alignment.  

US Highway 190 – Junction 433-US 11 (DOTD), Slidell, Louisiana. Assisted with the design and plan preparation per 
DOTD criteria for a four mile road project near Slidell. The project included converting an existing two-lane roadway to a 
four-lane rural section for one mile and a five-lane urban section for three miles. Tasks included an alignment study, 
widening the existing roadway, minor and major intersections, two 180-foot long slab span bridges, and design of a 
subsurface drainage system to tie into the existing drainage system. Also included required drainage maps for both urban 
and rural sections of the project. A roadway design program, “Roadcalc”, was utilized to determine a design road 
alignment.  

Esplanade Avenue/Galvez Street, New Orleans, Louisiana. Assisted with the design and plan preparation for the 
Esplanade Avenue/Galvez Street project in the City of New Orleans. The project included the replacement of 
approximately 7,657 lf of roadway. Other tasks involved the design of the associated drainage, sewer and water line 
improvements.  

Seventh Street Resurfacing Project, City of Slidell, Louisiana. HDCA was selected to provide engineering services for 
the resurfacing of Seventh Street from Gause Boulevard to Fremaux Avenue. Services include preparation of budgetary 
analysis for various resurfacing alternatives and preparation of plans and specifications for the selected option. HDCA has 
provided technical support for funding negotiations and will also provide services related to drainage improvements.  

City of Mandeville Bicycle and Pedestrian Pathways, Mandeville, Louisiana. Assisted with the design and plan 
preparation for the Mandeville Bicycle and Pedestrian Pathways. The projected consisted of designing 6,000 LF of 
concrete sidewalks, 7,000 LF of 10 foot wide asphalt bike path for the City of Mandeville and elevated timber pathways. 
This project was funded through the DOTD Transportation Enhancement Program.  

New River Trail, Gonzales, Louisiana. Responsible for the design and plan preparation for the of a 10 foot wide 
asphaltic concrete bicycle/pedestrian path along the New River from LA Highway 44 (Burnside Road) to the Gonzales City 
limits.  

Lafitte Bicycle/Pedestrian Path, Town of Jean Lafitte, Louisiana. Responsible for the design and plan preparation for 
approximately 17,000 lf of a 10 foot wide asphaltic concrete bicycle/pedestrian path along LA Highway 45.  

Tammany Trace Pedestrian Tunnel, St. Tammany Parish / City of Mandeville, Louisiana. Assisted in the design and 
plan preparation of a concrete bicycle/pedestrian tunnel under Highway 190 in the City of Mandeville. Design included a 
concrete con-span tunnel, concrete wing wall approach ramps, waterproof treatment, major drainage crossings, and 
detour road.  

Site Design  

Alario Center, Jefferson Parish, Louisiana. Responsible for coordination and design of various components of the 
Alario Center site in Jefferson Parish including a multi-phase gymnasium and baseball complex. Tasks included 
overseeing and designing the infrastructure for the site including drainage, waterlines, sewer mains, a sewer lift station, 
roadways, parking lots, and other associated components.  

Sports Complex-Stable Drive, Jefferson Parish, Louisiana. Assisted with the design and plan preparation for the 
Sports Complex-Stable Drive project in Jefferson Parish. The project included improving and extending the existing 
access roadway between Hickory/Dickory Avenue to the proposed West Access Road via the Old Hickory Avenue and 
Stable Drive. Other improvements involved a right turn lane from south bound Hickory Avenue onto Old Hickory Avenue, 
a right turn lane from north bound Old Hickory Avenue onto Dickory Avenue, the rehabilitation of 600 feet of the Old 
Hickory Avenue, the rehabilitation of 800 feet of Stable Drive, the overlay of 500 feet of Stable Drive, the extension of 350 
feet of Stable Drive and West Access Road from Stable Drive to West Loop Road.  

Recreational Parks & Complexes/Bicycle/Pedestrian Facilities, LaSalle Tract Sports Complex, Jefferson Parish, 
Louisiana. Coordinated and designed the development of the various components of the LaSalle Tract Sports Complex 
in Jefferson Parish. Project included developments of the overall park site including jogging paths, softball and soccer 
fields, a concession stand / press box, and other amenities; New Orleans Zephyr’s Stadium site including drainage, 
waterlines, sewer mains, a sewer lift station, roadways, parking lots, and other associated components; and the New 
Orleans Saints Training Facility including drainage, waterlines, sewer mains, roadways, and parking lot. Also required was 
the necessary coordination with Jefferson Parish officials, the Superdome Commission, various consultants, and various 
utility companies.  
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Bayou Segnette Commercial Harbor, Jefferson Parish, Louisiana. Assisted with the design and plan preparation for the 
infrastructure and utilities for Bayou Segnette Commercial Harbor. Associated infrastructure items included a concrete boat 
launch/ramp, timber dock and walkway, access roadway and parking area, and service area containing service crane and 
fueling station and utilities included a water system to supply potable water and fire protection including mains, fire hydrants 
and associated appurtenances, a sanitary sewerage system including mains, grinder pump and associated appurtenances 
for harbor master residence and public restroom facilities, and site drainage system including culverts and inlets.  

Naval Research Park Site Design, Plan Preparation and Traffic Study, New Orleans, Louisiana. Responsible for 
assisting in the site design, plan preparation and traffic study for the naval research park on the old Pontchartrain Beach 
site now owned and operated by the University of New Orleans and managed by the Office of Facility Planning and 
Control. Associated infrastructure items included access roadways, parking facilities, drainage system, water system to 
supply potable water and fire protection, sanitary sewer system, lighting system, landscaping and other associated 
components and amenities.  

City of Mandeville Fishing Pier, Mandeville, Louisiana. Responsible for overseeing the design and plan preparation for 
the infrastructure and utilities required for a timber fishing pier and walkways over Lake Pontchartrain in the City of 
Mandeville. Additional associated infrastructure items included an asphaltic access roadway and parking area, and 
pavilion and utilities included a water system to supply potable water including mains, hose bibs for the pier and 
associated appurtenances and site drainage system including culverts and inlets.  

Water Supply, Treatment and Distribution  

Water System Projects (Various), St. Tammany Parish / City of Mandeville, Louisiana. Responsible for the 
coordination of ongoing separate water projects including distribution lines, an elevated tank, water wells, telemetry 
control system, fire hydrant replacement, and other water related projects designed by other consultants for the City of 
Mandeville. The individual projects serve as the primary water distribution system for the City and instrumental to the 
viability of the overall distribution system.  

University of New Orleans Research Park Waterline, New Orleans, Louisiana. Responsible for the design and plan 
preparation for the installation of new water distribution main and the necessary appurtenances required to achieve the 
required water pressure needed to meet the fire flow and potable water demands for the research park development.  

City of Mandeville Water Distribution System, Mandeville, Louisiana. Responsible for the program management of a 
multi-phase water distribution improvement program for the City of Mandeville. The comprehensive study addressed the 
current and long-term needs of the water distribution system. A water model of the system was developed to assist in the 
analysis and identify the needed improvements. The model is updated on a regular basis and used to verify actual field 
results and to determine future needed improvements. The overall program also involved the preparation of a report for 
Council and City review.  

Water Distribution System Model, City of Mandeville, Louisiana. Responsible for updating and overseeing the water 
distribution system model for the City of Mandeville. The work includes periodically analyzing the water distribution system 
including an elevated tank, water wells, pump capacities, fire flow and potable water demands, and distribution system.  

City of Mandeville Water Wells No. 6 & 7, Mandeville, Louisiana. Responsible for overseeing the design and plan 
preparation for two new water wells in the City of Mandeville. The project included the drilling of two underground wells 
each capable of supplying between 1,600 and 2,300 gallons per minute of water and the required suitable facilities to 
enclose the wells.  

Fire Hydrant Upgrade, City of Mandeville, Louisiana. City of Mandeville / Responsible for the design and plan 
preparation for the upgrade of deficient fire hydrants in the City of Mandeville as identified by the appropriate State 
agencies. The project consisted of analyzing the fire demand/flow at existing hydrants using a computer based water 
model and field tests and replacing the substandard hydrants.  

Wastewater Collection and Treatment  

LaSalle Park Sports Complex Sewer and Water Improvements, Jefferson Parish, Louisiana. Mr. Lyons assisted in 
the design and plan preparation for various utility projects for the development of the LaSalle Park Sports Complex in 
Jefferson Parish. Projects included the construction of an approximately 6,900 lf of water mains, 11,700 lf of sewer force 
mains, 1,600 lf of sewer gravity mains, a duplex lift station with prime centrifugal pumps, a triplex lift station with vertical 
centrifugal pumps and the modification of an existing duplex lift station.  

Algiers Collection System Evaluation Study, Sewerage and Water Board of New Orleans, Louisiana. Assisted, as a 
partner with Brown and Caldwell, in the data management and field investigation supervision services for New Orleans 
Sewerage and Water Board Algiers Collection System Evaluation Study project on the west bank of the Mississippi River. 
Primary project tasks included the performance of independent evaluations of each basin to identify structural defects and 
infiltration/inflow sources, coordination of the associated field activities, providing support services to insure that the field 
activities were conducted in accordance with the S&WB CSES standards, reviewing forms containing the obtained field 
data for accuracy and completeness, and entering the data into the City database.  
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Lake Windward Inflow and Infiltration Reduction Project, Fulton County, Georgia. Assisted, as a partner with 
Southeast Pipe Survey, Inc., in providing design/build services for the Lake Windward Inflow and Infiltration Reduction 
Project for Fulton County, Georgia. Tasks included analysis of the field investigation data, reviewing CCTV inspection 
results to identify potential I/I locations, analyzing collected flow monitor data, selecting locations for new temporary and 
permanent flow monitors for the collection of data, and developing work orders for recommended system repairs.  

Fremaux Road Utility Relocation (US 190 Business), St. Tammany Parish, Louisiana. Assisted in the design and 
plan preparation for the relocation of utilities, including sewer force mains and water lines. Relocation of the existing 
utilities was designed in anticipation of the DOTD widening project of Fremeaux Road in St. Tammany Parish.  

North Causeway Sewerage Improvement Project, St. Tammany, Louisiana. Responsible for the design and plan 
preparation for needed sewer improvements along North Causeway Boulevard. Included a new centralized lift station, 
gravity collection system, and force mains.  

Morrison Road Sewage Force Main Construction Phase Engineering, New Orleans, Louisiana. Project Engineer for 
construction phase engineering support for replacement of the Morrison Road Sewerage Force Main. Project included the 
evaluation of 5.2 miles of force main ranging in size from 24” in diameter to 42” in diameter. An evaluation report was 
developed and recommendations were provided for the rehabilitation and placement of deteriorating sections of the pipe 
line.  

Town of Jean Lafitte Sewerage Program, Lafitte, Louisiana. Assisted in the design and plan preparation for various 
sewerage projects in the Town of Jean Lafitte. The overall program included the development of a facility plan for the 
Lafitte area south of the Wagner Bridge. Projects included various collection and treatment facilities throughout the 
program area. Design consisted of calculating flows and sizing lift stations, force mains and gravity lines. Other tasks 
involved coordinating the right-of-way and construction acquisition requirements.  

Sewer Lift Station & Collection System, City of Mandeville, Louisiana. Responsible for overseeing the rehabilitation 
of existing sewer lift stations and collection system throughout the City of Mandeville. Tasks include analyzing wet wells, 
pump capacities, associated telemetry system, and overall collection system to determine necessary repairs and/or 
upgrades.  

Hazard Mitigation Grant Programs and Fema Hurricane Recovery and Restoration Projects  

Hurricane Recovery Administrative and Program Management, St. Bernard Parish, Louisiana. Mr. Lyons is serving 
as a Program Manager and is currently providing administrative and technical services for FEMA-and EDA-funded 
projects in St. Bernard Parish. While serving as a program manager, Mr. Lyons has been involved in a wide-ranging array 
of projects including rehabilitation and restoration of parish-wide submerged roads ($100 M), renovation of the Parish 
Civic Center, restoration of street signs, and restoration of street lights. Mr. Lyons was also initially responsible for the 
reconstruction of the Parish animal shelter and rehabilitation of Parish-wide canal crossings. Mr. Lyons’ duties also 
included coordination with FEMA, FHWA, and State agency hurricane recovery officials, scope alignment reviews of 
FEMA project worksheets, identification and determination of potentially uncaptured damages, oversight, preparation, and 
packaging of documentation for Project Worksheet versions, and development and implementation of hazard mitigation 
proposals for review and approval by FEMA.  

FEMA Hurricane Damage Assessment / Inspection, St. Bernard Parish, Louisiana. Selected by the Parish to serve 
as one of the first responders to assist in the life safety assessments and damage inspections following Hurricanes 
Gustav and Ike in St. Bernard Parish, Louisiana. Potentially damaged structures, infrastructure, and facilities were 
identified and the associated rehabilitation costs estimated.  

St. Bernard Parish Civic Center Renovation Program Management, Chalmette, St. Bernard Parish, Louisiana. The 
St. Bernard Civic Center is located at the intersection of West Judge Perez and Jean Lafitte, adjacent to the Parish 
Government complex. The Civic Center is comprised of two separated components, a full-service auditorium and 
ballroom. An accelerated, fast-tracked construction schedule was used to achieve the desired construction time frame of 
approximately 200 days and the renovation cost managed to meet the budgetary constraints. Prior to the civic center 
renovation project, the services of several other contractors were secured to perform required environmental, selective 
demolition, and miscellaneous work items. The services of these contractors were secured through purchase orders, letter 
bids, and/or construction contracts.  

New Orleans Sewerage and Water Board Force Main Assessment, New Orleans, Louisiana. Responsible for the 
coordination and management of an assessment / evaluation project for sewer main systems owned and operated by the 
New Orleans Sewerage and Water Board as part of the Parish immediate post-hurricane recovery program. The 
wastewater force main system consisted of approximately 80 miles of pipeline ranging in size from 24” to 72” in diameter. 
Project work included a physical investigation of force main right-of-way, valves and access manholes; development of 
recommendations for additional internal investigation and line conditions; preparation of a damage assessment report to 
summarize the findings resulting from the physical and/or CCTV inspections performed; and the development of 
recommendations for additional internal investigations and the required rehabilitation of the damaged mains.  
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FEMA Project Redhouse, New Orleans, Louisiana. Assisted in the structural assessments performed on structures 
damaged in the Parish of New Orleans following the aftermath of Hurricane Katrina. The tasks also included the 
performance of field safety inspections and structural adequacy analyses of local bridges in other area municipalities.  

FEMA Assistance Centers, Louisiana. Provided program management and engineering support for the performance of 
site assessments and permitting processes for the establishment of FEMA housing assistance centers throughout the 
State of Louisiana. Site assessment tasks included reviewing unoccupied facilities for life safety issues and ADA 
compliance. Reports were provided to summarize comments on issues discovered and make recommendations on 
needed modifications based on the architectural assessment. Other tasks included the preparation of the necessary plans 
and permit applications in accordance with federal, state, and local codes and reviewing agency guidelines to obtain 
Certificates of Occupancy.  

FEMA Transitional Housing Sites and Facilities Project, Louisiana (Statewide). Provided engineering and project 
management services in support of the FEMA Housing Program in response to the Hurricane Katrina disaster to provide 
“temporary or transient” housing facilities for the displaced persons. Managed a team of environmental specialists, 
construction management personnel and architects/engineers to assist in the effort to assess locations and design 
temporary housing facilities for people displaced as a result of the hurricane. Other duties included overseeing the site 
design and contractor evaluation and selection process, development of an evaluation and design process to provide 
temporary communities to provide basic living accommodations consistent with temporary housing standards in the most 
expeditious means possible, and analyzing and reviewing bid proposals and site design submittals (engineering plans and 
technical specifications) for compliance with all governmental normal codes and permit requirements.  

Stormwater / Drainage Facilities  

City of Mandeville Interior Master Drainage Plan, Mandeville, Louisiana. Responsible for the program management of 
a City-wide drainage improvement program for the City of Mandeville. The comprehensive study included preparation of a 
comprehensive drainage plan/report and the association drainage design. Design aspects involved utilized the Rational 
Method for the required stormwater runoff flows for both major outfalls and minor drainage roadway systems throughout 
the City. Resulting projects included drainage improvements from as small as 12-inch drainage culverts to large Con-span 
structures. The resulting report and studies are utilized by the City to assist in verifying other proposed drainage 
improvements for upcoming developments in the City.  

Drainage Projects (Various), Southeastern Louisiana. Responsible for the design and plan preparation for several 
major drainage projects including highway and railroad jack and bore projects; drainage canal outfalls including slope 
paving, wing walls, and erosion control measures; and drainage canals including earthen, “U”- channel, box culverts, 
sheeting, etc. sections throughout the Town of Jean Lafitte, City of Mandeville, St. Tammany Parish, Jefferson Parish, and 
St. Charles Parish. Projects included borings under US Highway 190, Earhart Boulevard, LA Highway 45, US Highway 51 
(Airline) and several railroads and required drainage improvements to several major canals including Hoey, Fleming, 
Gardere, Weyerauch, Heebe, Whitney and Soniat. 

Environmental 

City of Mandeville Aquatic Ecosystem / Wetlands Assimilation, Mandeville, Louisiana. Assisted with the 
coordination and design for the preparation of the bid documents for the City of Mandeville Aquatic Ecosystem / Wetland 
Assimilation project. Project consisted of upgrading the existing wastewater treatment plant and the construction of the 
discharge structure and piping system for wetland assimilation of the discharged wastewater effluent. The unique 
biological wastewater treatment system and wetland assimilation process was designed in order to impede saltwater 
intrusion and inhibit coastal erosion. 2.5 miles of force main was constructed to disburse treated effluent into 1.7 square 
miles of uninhabited wetland adjacent to the western border of the City of Mandeville. 
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D Information Technology Resources & Equipment 

Available Resources & Equipment 

 
Currently 
Owned 

To be 
Acquired 

Dedicated 
to the City 

Shared 
Resources 

GBA Master Series     

Tyler Incode     

Accela software package     

Stormwater Permit Software (MS4)     

Microsoft Windows XP Professional     

Microsoft Office 2007 Professional     

ESRI GIS software     

Adobe Acrobat 8 Professional     

Open Text eDocs     

Scribe     

Software 

TRUMBA event calendar software     

Desktop workstations (10)     

Laptops (5)     

PC battery backups (10)     

Local printers (10)     

Network printers (2)     

Servers for network applications (10)     

Firewall and VPN     

Hardware 

Networking hardware     

Additional Resources 

Our approach related to information technology resources includes a professional 
contractor that will provide support for all of the systems required in the RFP. This 
group will install and maintain the systems.  

Beyond this, Severn Trent has offices located throughout the country, maximizing 
our flexibility to utilize other locations in the case of a catastrophic event. We 
currently have in place the personnel and software that will allow us to keep the City 
services operating if an emergency occurs. 

With the different locations also comes certified and trained people that can support 
the office in the City of Central if an overload occurs due to a heavy work period. 
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Plan for Continuity & Uninterrupted Service 

Severn Trent has its own internal information technology group that we can draw 
upon if the support group that we are working with reorganizes or terminates. This 
group has staff at multiple locations across the country, the largest teams in Houston, 
Texas and Colmar, Pennsylvania. 
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E Equipment & Resources Other Than for Information Technology 

Available Equipment & Resources 

 
Currently 
Owned 

To be 
Acquired 

Dedicated 
to the City 

Shared 
Resources 

VoIP cloud-based phone system     

Fax machines (3)     

Flatbed feed scanner     

Binding machine     

Back-up generator for municipal complex     

Copier with scanner     

Copier with scanner , color     

Postage meter     

Cell phones (9)     

Office 
Equipment 

All other office furniture, supplies & equipment     

Pickup trucks (4)     

Heavy duty dump truck     

Track hoe     

Skid steer loader     

Large capacity dump capable truck     

Trailer     

Public Works 
Equipment 

Miscellaneous hand tools      

Tractor with cab     

Versa Series 20’ or 23’ boom unit (1)     

Flail-axe brush cutter attachment, 48’     

Rotary grass mower     

Heavy duty commercial zero turn mower     

Trailer for commercial mower     

Mowing 
Equipment 

Pickup     

Additional Resources 

Because of its size and presence in the state and the region, Severn Trent can provide 
supplemental services utilizing company personnel that are not specifically dedicated 
to the project. We have offices throughout the region – including Plaquemines Parish, 
Louisiana; Houston, Texas, Prichard, Alabama; and McComb and Clinton 
Mississippi – with personnel that can support our team in the City of Central. We can 
bring in additional personnel from our project in Plaquemines Parish to assist with 
any type of exception project that may need to be addressed in the City of Central. 
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We will utilize personnel from this project to provide cross training and safety 
training for our staff in Central.  

In addition, our team of management services personnel located in Florida can 
provide support during heavy work periods or emergency and catastrophic situations. 
Management services specialists based in Coral Springs, Florida will monitor the 
financial, accounting and records management aspects of our operations in the City 
and provide assistance as needed. Senior personnel from Coral Springs will also visit 
our Central operations periodically to review procedures and provide training. 

Finally, we can also bring in personnel from other Severn Trent locations in the 
region and across the country – technical assistance, public works, financial and 
accounting, records management – as needed to meet the City’s requirements. 

During emergencies such as Hurricane Katrina and Rita, Severn Trent teams from 
around the country responded and supported our Plaquemines Parish project. The 
benefit of contracting with Severn Trent is the number of people and support services 
that can be provided when the City faces critical issues. We are committed to 
ensuring the needs of the City and your residents are met during the many issues that 
the City may face. 

Plan for Continuity & Uninterrupted Service 

One of the first items we will address during the transition will be an emergency 
preparedness plan that outlines the processes and procedures during any emergency 
that we may face. During our lengthy history and in places like Plaquemines Parish 
and Houston, we have demonstrated our commitment to our projects in the face of 
serious emergency situations. Time and time again, our people have gone above and 
beyond to ensure the continuity of service. Planning in advance is critical to this 
process. Seven Trent has chosen to utilize some contracted services for this proposal; 
however, we have in place throughout the company the people, equipment and 
expertise to provide reliable continuous service should any of these providers 
terminate their contract. We will have no problem providing all of these services with 
our own personnel if it becomes necessary. 

Our emergency response plan will include the following aspects: 

 Key personnel (Program Manager, Public Works Director and Field Services 
Supervisor), will be on call for any emergencies. 

 Once an emergency is identified, we will dispatch a crew to stabilize the 
situation and ensure that the area in question is safe until a permanent solution 
can be put in place.  

 In the case of public works emergencies, we will work with the Engineer and 
other personnel as needed to identify the correct remedy and resolve the matter.  

 For emergencies that involve non-public works aspects of the City’s operation, 
our on-site staff will assess the problem and determine the type of assistance that 
will be needed.  

 We will bring in additional resources from our other operations if needed, 
including personnel from our Plaquemines Parish project, our Houston 
operations and other personnel and resources that may be needed.  
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F Insurance & Bond 
Severn Trent carries more than adequate levels of insurance and can easily comply 
with insurance coverage requirements. Evidence of insurance is provided on the 
following page. 

The company is also well prepared to provide a performance bond or other security 
instrument acceptable to the City. A letter from our surety indicating our ability to 
secure the performance bond is provided at the end of this section. 

 



AXA Insurance Company                     33022-001

Travelers Property Casualty Company of Am 25674-009

The Travelers Indemnity Company of Americ 25666-002

Travelers Property Casualty Company of Am 25674-008

877-945-7378 888-467-2378
certificates@willis.com

Willis of Pennsylvania, Inc.
26 Century Blvd.
P. O. Box 305191
Nashville, TN  37230-5191

16337 Park Row
Houston, TX  77084

X
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      5,000
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  2,000,000
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X
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N

C AOS TC2KUB823K179A10 3/31/2010 7/1/2011

B * TRJUB823K180710 * 3/31/2010 7/1/2011

D TC2KUB823K179A10CA 3/31/2010 7/1/2011

$5,000,000 Limit Per Claim         
$5,000,000 Aggregate               

Professional E & O
A PCS00106610 7/1/2010 7/1/2011

* Covered States are MA, AZ, WI

Waiver of Subrogation applies with respects to General Liability policy, where required by
contract, and permitted by law.

Severn Trent Environmental Services, Inc.
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Evidence of Insurance

Coll:3335073 Tpl:1240211 Cert:15846715

DATE (MM/DD/YYYY)

PRODUCER

INSURED

INSR ADD’L SUBR POLICY EFF POLICY EXP
TYPE OF INSURANCE POLICY NUMBER LIMITSLTR INSRD WVD (MM/DD/YYYY) (MM/DD/YYYY)

GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS  LIAB

WORKERS COMPENSATION
AND EMPLOYERS’ LIABILITY Y / N

N / A

(Mandatory in NH)

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach Acord 101, Additonal Remarks Schedule, if more space is required)

AUTHORIZED REPRESENTATIVE

CONTACT
NAME:
PHONE FAX
(A/C, NO, EXT): (A/C, NO):
E−MAIL
ADDRESS:

INSURER(S)AFFORDING COVERAGE NAIC #

INSURER A:

INSURER B:

INSURER C:

INSURER D:

INSURER E:

INSURER F:

EACH OCCURRENCE
DAMAGE TO RENTED

$

COMMERCIAL GENERAL LIABILITY $PREMISES (Ea occurence)

CLAIMS−MADE OCCUR MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

GEN’L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG $
PRO-

POLICY LOCJECT $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO

ALL OWNED
AUTOS

BODILY INJURY(Per person) $

SCHEDULED
AUTOS

HIRED AUTOS

BODILY INJURY(Per accident) $

NON-OWNED
AUTOS

PROPERTY DAMAGE
$(Per accident)

$

EACH OCCURRENCEOCCUR

CLAIMS−MADE AGGREGATE

$

$

DED $RETENTION $
WC STATU- OTH-

TORY LIMITS ER

E.L. EACH ACCIDENT $ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

If yes, describe under
DESCRIPTION OF OPERATIONS below

E.L. DISEASE - EA EMPLOYEE $

E.L. DISEASE - POLICY LIMIT $

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE  EXPIRATION  DATE  THEREOF,   NOTICE  WILL  BE  DELIVERED  IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies)must be endorsed.  If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

ACORD 25 (2010/05)
© 1988−2010 ACORD CORPORATION. All rights reserved. 

The ACORD name and logo are registered marks of ACORD

CERTIFICATE OF LIABILITY INSURANCE
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G Proposals 
Severn Trent has provided pricing on the City’s Proposal Form, located on the page 
following this section. In the spirit of partnership and our commitment to 
transparency, we offer the following pricing detail: 

Contract Components Year 1 Year 2 Year 3 Year 4 Year 5 Total* 

Personnel Costs $1,098,223 $1,136,661 $1,176,444 $1,217,619 $1,260,236 $5,889,183 

Subcontractor Costs $394,340 $408,142 $422,427 $437,212 $452,514 $2,114,635 

Public Works Costs $524,846 $543,216 $562,228 $581,906 $602,273 $2,814,469 

IT Costs $265,063 $274,340 $283,942 $293,880 $304,166 $1,421,391 

Office Costs $347,483 $359,645 $372,232 $385,261 $398,745 $1,863,366 

Support Services $120,982 $125,216 $129,599 $134,135 $138,830 $648,762 

Management Fee $485,459 $502,451 $520,036 $538,238 $557,076 $2,603,260 

Transitional Costs $61,512 - - - - $61,512 

Base Contract Fee $3,297,908 $3,349,671 $3,466,908 $3,588,251 $3,713,839 $17,416,578 

Building Fees (80% of fees**) $240,000 $248,400 $257,094 $266,092 $275,406 $1,286,992 

Total Contract Fees $3,537,908 $3,598,071 $3,724,002 $3,854,343 $3,989,245 $18,703,570 

* Includes annual increase of 3.5% 
** Assumes annual growth of 3.5% 

Our pricing is valid for 90 days and is based upon the following assumptions: 

 In addition to Severn Trent staff that will be dedicated to the project, we will 
utilize select subcontractors to provide the necessary services required under the 
Request for Proposals,  

 We have include escalators in the contract pricing to ensure we properly cover 
the cost of employee benefit increases, potential increases in the cost of supplies 
and materials required under the contract and employee pay increases.  

 We have identified equipment we will utilize to provide the various services, all 
of which will be exclusively dedicated to the City of Central project. This will 
allow us to better service the citizens.  

 In addition to the City’s pricing form, we have provided a summary of our 
pricing that identifies the components included in our pricing structure to give 
the City to better understanding of how our pricing proposal was developed. 

Severn Trent remains willing to discuss our pricing and negotiate. Our negotiations 
on pricing are straightforward and transparent, as are any required negotiations on the 
scope of services. 

All prices quoted in this proposal are subject to the execution of a mutually 
acceptable service agreement. 



Qualifications & Proposal for City Services, Option 1 

City of Central, Louisiana G-2 

10-409-8200-RJG 

Capital Investment 

Severn Trent can fund – and has funded – capital improvements upon our clients’ 
request. Regardless of who funds the improvements, we will be City’s partner to 
maximize the useful life of your valuable assets. 

As part of our standard practice, we will proactively seek improvements that could 
benefit the City in terms of cost effectiveness and efficiency.  
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Exhibit E 
 

PROPOSAL FORM 
 

OPTION 1 PERIOD AMOUNT 
YEAR 1 $3,537,908 

YEAR 2 $3,598,071 

YEAR 3 $3,724,002 

YEAR 4 $3,854,343 

ALL SERVICES IN RFQ&P 

YEAR 5 $3,989,245 

DRAINAGE MAINTENANCE – Excavation Per Mile in addition to 
amount of off-road drainage required in Scope of Services. 

$2,475 

DRAINAGE MAINTENANCE – Cleaning Per Mile in addition to 
amount of off-road drainage required in Scope of Services. 

$1,050 

Basic Labor for additional services per hour  
(Equivalent 4-man crew hourly rate, during normal working hours*) 

$165 

After-hour/Emergency Labor for additional services per hour  
(Equivalent 4-man crew hourly rate, outside of normal working hours*) 

$265 

 
*Normal working hours are 8 hours per day on weekdays, excluding holidays. 

 
 
 

OPTION 2 PERIOD AMOUNT 
YEAR 1 $2,930,859 

YEAR 2 $2,969,774 

YEAR 3 $3,073,716 

YEAR 4 $3,181,297 

ALL SERVICES IN RFQ&P EXCEPT: 
 

§ 3.1 DRAINAGE MAINTENANCE 
§ 3.2 GRASS CUTTING AND WEED CONTROL 
§ 3.3 LITTER CONTROL 
§ 3.5 ROADWAY REPAIRS YEAR 5 $3,292,641 
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H Contract 
Severn Trent has reviewed the Sample Contract and identified a few items we would 
hope to negotiate including contract term, limiting contractor liability, mutual 
exclusion of consequential damages, contractor indemnification and provisions for 
default and termination. Based upon our experience and knowledge of standard 
industry practices, we are confident these issues can be resolved through open 
dialogue during contract development. 

A well balanced and carefully drafted and negotiated service agreement is at the heart 
of a successful public-private partnership. History demonstrates that at the foundation 
of every successful public-private partnership is a service agreement that: 

 Clearly and succinctly defines the scope of work and the parties’ respective 
contractual rights and obligations 

 Fairly and efficiently allocates risks among the public and private partners 

 Ensures the provision of quality service by setting objective, measurable and 
achievable performance standards 

 Includes provisions that are designed to ease project administration and to foster 
regular communications between the parties 

 Provides an efficient framework for addressing changes that will inevitably 
occur during the term of the agreement 

All prices quoted in this proposal are subject to the execution of a mutually 
acceptable service agreement. 
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Appendix 1 Service Delivery Approach 
Severn Trent has developed a comprehensive approach to providing the requested 
city services. Founded upon our municipal management experience and expertise, 
our approach also includes key subcontractors selected with a focus upon how to best 
meet the City of Central’s needs. 

 Administrative Services – Severn Trent will provide a well trained and experienced 
administrative support team that will ensure complete coverage to all 
departments as listed within the Scope of Services. Additionally, our team will 
include Sophicity, experts in providing network and IT maintenance services to 
municipalities nationwide. 

 Financial Services – Severn Trent will utilize our exceptional depth, experience 
and strong work flow processes to perform all of the required financial and 
accounting functions for the City as outlined in the scope of services. In addition 
to our on-site staff, Severn Trent will utilize our extensive back office to provide 
additional support and flexibility helpful during peak times in the accounting 
cycle. For example, additional support will be available for activities such as 
audit and budget preparation. Our staff is committed to maintaining effective 
internal control policies and providing a high level of service to the City while 
preventing fraud and adhering to all state and federal statutes. With this level of 
service, the Mayor and City Council can focus on the business of the City and 
feel comfortable that the accounting activities behind the scenes run as smooth 
as clockwork. 

 Public Works – Severn Trent provides public works to many clients and 
understands the importance of addressing highly visible issues such as streets 
and ditches. We also understand the importance of providing responsive 
customer service to achieve customer satisfaction. With this in mind, Severn 
Trent has chosen to perform the majority of the public works services with its 
own in-house staff. In addition to purchasing and providing nearly all of the 
equipment, which will be dedicated to the City and used to provide the most 
effective and responsive services, we will provide a staff of eight full-time 
personnel dedicated to meeting the public works requirements. Our staff will be 
responsible for removal of non-conforming signs, ditch and litter cleanup, right- 
of-way maintenance, tree trimming, vegetation removal and performing minor 
repairs plus overseeing subcontractors for striping, asphalt patching and tree 
trimming.. These employees will be located at an office within the City limits so 
they will be able to respond within minutes. They will also have specific daily 
responsibilities to ensure their time is being utilized wisely.  

 Permit and Inspection Services – Utilizing our experienced management team and 
our selected subcontractor, we will perform all the necessary functions of the 
Building Department as outlined within the RFP. Our focus is to have a user 
friendly, performance-oriented Building Department while maintaining 
compliance with all applicable codes. 

 Planning and Zoning Services – Our management team has significant experience 
managing planning and zoning processes. In addition, we will utilize our 
engineering partner to provide some of the planning and zoning functions under 
the direction of Severn Trent managers. 
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 Engineering Services – Severn Trent is working with a local engineering firm, H. 
Davis Cole & Associates, to provide the required engineering services requested 
in the RFP. We are confident this firm brings the local knowledge and expertise 
needed to provide the City with high quality engineering services.  

 Stormwater Management – HDCA will provide the services related to stormwater 
management. The Severn Trent and HDCA team will develop and implement an 
aggressive review and inspection strategy that will include review of stormwater 
management best practices and review of these measures in the field. We will 
also focus on the required minimum control measures of the Municipal Separate 
Storm Sewer Systems (MS4) requirements, which include public outreach 
related to the Clean Water Act, detection and elimination of illicit discharges, 
construction site runoff control, post construction site runoff control and 
pollution control and good housekeeping.. Our team will assist the City with 
compliance with the Clean Water Act and associated federal and state 
regulations. 

 Code Enforcement Services – Code enforcement will be provided utilizing a 
combination of Severn Trent staff and the subcontractor for building inspections 
services. We believe this approach allows us to manage and control the process 
while utilizing the expertise of others. 

Transition 

Severn Trent’s quality management approach commences with a transition planning 
session that will be conducted with the Mayor and key City staff to establish project 
goals. The outcome will be a clear understanding of Central’s vision and values, 
which will then establish the direction around which we will align the City’s business 
processes and systems. We will establish formal and informal reporting systems to 
keep the City informed of our progress toward meeting these goals.  

We will also conduct periodic internal audits of key operational components as part 
of our support services program to further analyze our performance. These reviews – 
performed by regional management and corporate support staff – help our local 
managers analyze their current performance, identify areas for improvement and 
provide opportunities to recognize and reward successes. 

Because the Council is 
scheduled to take action on 
the Selection Committee’s 
recommendation on May 19 
and the transition period will 
begin shortly thereafter on 
June 1, we will respond 
quickly and effectively to 
ensure everything is 
completed by the July 1 
contract start. Toward that 
end, Ken Cassel will serve as 
our Transition Manager. His 
many years of experience as a 
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local government manager will be key to Severn Trent’s successful transition.  

Our recruiting efforts will begin in advance of the transition to ensure we meet the 
deadlines established in the Request for Proposals. Because we understand the 
benefit of retaining existing personnel, current staff will be encouraged to participate 
in the recruitment process. 

We will begin the transition process with a Career Day to interview local candidates 
for positions required under the contract. We will hire as many personnel locally as 
possible, including the key Program Director, Public Works Director and Planning 
and Zoning Director positions if appropriately qualified personnel are found.  

We will also host a meet and greet event for City Council and staff to meet 
candidates for the Director positions. Rather than simply filling the positions without 
any City input, this will give the Council and staff the opportunity to participate in 
the selection process.  

May 19 Selection and notice to proceed 

May 25-26 Career Day to interview local candidates for contract positions 

Begin implementing Severn Trent systems 

Establish and begin setting up Severn Trent offices within Central city limits 

May 27 Meet and greet event for the City Council and staff to meet candidates for the Program Director, Public Works Director 
positions and Planning and Zoning Director 

June 1 Contract executed and formal transition begins 

June 1 Insurance and bonds provided to the City 

June 3 Human resource paperwork and background checks for selected personnel completed, start dates established 

June 6-7 Meet with the current contractor to establish a checklist for the transition to Severn Trent. Topics to include any personnel to 
be transitioned, transition of existing data, list of outstanding issues to be addressed and any other issues that may arise.  

June 10 Offices completely established with networking, internet, phone and fax services in place 

All required IT systems in place for testing 

All required software loaded and tested to ensure full functionality 

Remote connections and email available to the Mayor, City Council and identified City staff 

Written transition progress report provided to the Mayor and City Council, to be included on the June 14 Council meeting 
agenda 

June 14 Transition Manager, Program Director, Public Works Director and Planning and Zoning Director attend the City Council 
meeting 

June 17 Program Director, Public Works Director and Planning and Zoning Director plus the Regional General Manager and 
Transition Manager meet with the Mayor to establish regular meeting schedule and discuss any outstanding issues related to 
the transition or the implementation of the contract requirements 

June 23 Planning and Zoning Director attends the Board of Adjustment meeting 

June 24 Transition Manager, Program Director, Public Works Director and Planning and Zoning Director meet with the Mayor and 
selected staff to provide a progress report on the transition and identify any outstanding issues  

Meet with current contractor to resolve any outstanding issues related to the transition, including data and personnel transfer  

June 28 Final report to the Mayor and City Council on the transition of services Severn Trent 

July 1 Contract begins 
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Employee Programs 

We want the City to understand the importance we place on our greatest asset – the 
employees who provide the services to each of our clients and their customers on a 
daily basis. Severn Trent will hire as many people from the local community as 
possible, people who care and support the values of the company and City of Central. 
Hiring and maintaining a staff of well qualified employees requires an employment 
package that promotes their growth, health and welfare. We have put in place a great 
employment package that is outlined below. 

Our standard employee benefits program consists of: 

 10 paid holidays 

 Vacation accrued at an annual rate of: 
― 1-5 years 80 hours (10 days) 
― 5-15 years 120 hours (15 days) 
― 15+ years 160 hours (20 days) 

 Sick leave – Eight days per year, 70 days maximum accrual 

 Short-term disability – 14-day elimination, 65% or 80% coverage, 13-week 
benefit 

 Long-term disability – 90-day elimination, 60% coverage 

 Insurance 
― Medical (including vision benefits) 
― Dental 
― Prescription drug 
― Flexible spending accounts 
― Life insurance including basic (2x), AD&D, supplemental life and dependent 

life 

 401(k) Plan – Deferral on a pre-tax basis from 1-100% of salary up to $16,500 
($22,000 for employees over 50) and on an after-tax basis from 1-15%. Severn 
Trent matches 50% up to 6% of an employee’s contribution to the plan and 
utilizes a vesting schedule for the match of 20% per year, resulting in 100% 
vesting after five years. 

 Employee development – Tuition reimbursement of up to $1,000 per year for 
job-related classes and seminars and up to $3,000 per year for job-related 
courses at an accredited institution. Severn Trent also offers certification 
bonuses and increases. 

 Other – Paid time off for bereavement, jury duty, military leave; uniforms 
provided for most hourly employees 

 Employee seniority – Recognition of employee’s seniority at the facility with 
the previous contractor and/or previous time with the City prior to contract 
operations 

Training 

At Severn Trent, we recognize that much of the success of the company rests on the 
skills and commitment of our most valuable resource – our people. This is why, at 
every level, training and developing our employees is seen as central to the health 
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and growth of our 
organization. Training is a 
tool that enables employees to 
sharpen existing expertise and 
gain new skills that will help 
them develop personally and 
professionally and contribute 
to increased productivity, 
higher standards and 
improved client service.  

It is essential that accounting staff stay abreast of all new and future changes in 
accounting standards. Severn Trent also believes it vital that more than one person 
can perform each of the accounting tasks in case of emergency. Our approach also 
includes training staff on the roles of other departments, providing a broader picture 
of the City’s objectives and goals and how they individually and as a department can 
contribute.  

We encourage every employee to take the opportunities to develop and increase 
his/her effectiveness either through on-the-job training, in-house or external 
specialized courses, correspondence courses and/or professional and management 
certifications. Severn Trent provides each employee up to $1,000 per year for job-
related classes and seminars and up to $3,000 per year for accredited job-related 
college courses. 

We will also provide webinar training seminars for all Severn Trent employees 
working at the City. These will cover a broad range of topics and ensure all 
employees receive the most effective training on an ongoing basis. Additionally, we 
will be providing onsite training in selected areas for all personnel  

Safety Training 

Severn Trent is committed to the safety of its employees and of those in the 
communities it serves. As a result, we will begin our ongoing safety training for all 
employees once the base contract period begins on July 1. Our safety professionals 
will be in the City of Central for the initial training and periodically during the course 
of the project. We will also utilize safety personnel from our Plaquemines Parish 
operation for safety training functions. 

Severn Trent is constantly keeping up-to-date with new safety legislation and 
developing appropriate training initiatives. Our knowledge base is continuously 
examined to ensure that each of our operations has the advantages of knowledge and 
experience gained both within the United States and through our worldwide operating 
companies. 
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Administrative Services 

Capital Program Administration 

Severn Trent will work with the designated City representative to assist in developing 
a capital improvement program for the City, as well as assist in obtaining funds 
and/or financing as required. We will provide recommendations on the best ways to 
implement, monitor and report on the approved capital program and related 
financing. 

Because of our familiarity with the financial industry, Severn Trent enjoys 
relationships with a vast number of commercial lenders, trustees, investment bankers, 
bond counsel firms, insurers and credit rating agencies. Having these essential 
relationships allows us to bring a depth of understanding required when financing 
complex capital programs while also ensuring actions taken are in the best interest of 
the City. 

Forecasting & Policy Implementation 

Severn Trent will assist the City in preparing and presenting the annual detailed 
financial forecasts as well as examining, researching and reporting on future trends 
that will impact the City. In addition, we will assist the City in preparing the policies 
and procedures to implement and monitor the City Council’s directives. Finally, 
Severn Trent will prepare status reports for the City on the progress of the public 
policy initiatives and coordinate with other public agencies as required. 

Contract Administration 

Severn Trent’s on-site staff will assist the City in negotiating contracts with third 
party vendors. Implicit in the negotiation process, our role will be to assist with 
analyzing and make recommendations to the City Council on the cost-benefits of a 
contract and its ability to meet the City’s needs. We will then administer the contract 
to ensure adherence to the terms and conditions. Severn Trent will maintain all 
records relating to the contracts to ensure the appropriate Louisiana Statutes are met. 
Additionally, our Program Director will coordinate all services provided by Severn 

Trent and our subcontractors. 

Severn Trent will implement and maintain 
a contract review team to systematically 
review and track all contracts to determine 
how well they are meeting the City’s 
needs and the terms and conditions of the 
contract. Contract review is an integral 
part of the procurement process that 
ensures the City receives full value. If this 
review and analysis of contracts is lax, 
problems with contractor performance, 
cost overruns, unnecessarily complicated 
processes and delays in receiving goods 
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and services will likely occur. In our experience, this approach to contract review has 
positively impacted our clients’ bottom line in terms of cost savings and efficiencies. 

Communications & Public Relations 

At the inception of the contract, we will review all policies and procedures related to 
the operation of the City. This will include the current crisis communication plans 
and the emergency plans and policies. As part of our ongoing management of the 
contract, these plans will be reviewed on an annual basis. 

Customer Service Response  

We recognize our staff members will be the face of the City. Their interaction with 
the public is an important element in residents’ overall satisfaction with the City. If 
residents sense a commitment to providing the best service, they will value customer 
service. A continuous and ongoing training program for employees at all levels to 
constantly improve customer service, learn from previous outcomes and fully utilize 
the feedback received from the customers is an integral part of our commitment to 
customer service. 

At Severn Trent, we fully understand the necessity of prompt, accurate responses to 
inquiries from City staff and residents. As standard practice, we will direct all 
inquiries to the individual best equipped to respond to the particular inquiry. We 
know that the end user, the resident, is the final judge of how well we provide 
services. Our focus on a team approach ensures that everyone is aware of the big 
picture (no question is left un-answered) and that the end users needs are met. Our 
customer service program is designed to guarantee customers can communicate their 
concerns to us and be confident we will resolve them in a timely and professional 
manner. 

We will establish an initial target of same day response for initial call back to the 
inquirer. We will develop a matrix for routing the inquiries to the appropriate 
individual and/or department and track the call from inception to completion to 
ensure a resolution has been achieved. Speed of service delivery can often be 
improved through increased efficiencies and operating procedures. We emphasize the 
importance of minimizing the time a resident waits for service. 

We will implement several additional means of receiving inquiries and complaints. 
These include e-mail, customer complaint tracking system and an emergency contact 
system for after hour emergencies. 

Digitalization of Public Records 

In addition to maintaining hard copies of City records, Severn Trent will place 
records created during our contract period into digital format. The digitized records 
will be maintained in accordance with the applicable statutes. Records created prior 
to our contract period and not in a digital format will be addressed as a separate 
contract outside of the scope of this RFP. 
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Each department will have an individual responsible for maintaining the City records 
within that department. After being trained by Severn Trent’s Records Manager, the 
individual will box records, inventory and input them into the records management 
database provided by the City of Central for departmental use. 

The Assistant City Clerk will maintain the database based on the retrieval needs of 
each department. Fields will be utilized to ensure appropriate descriptions and 
retention periods are captured for ease of research, accessibility and removal as 
required for destruction requests once retention periods have been met.  

Fulfillment of open records requests will be handled by the Assistant City Clerk in 
conjunction with the individual assigned records responsibilities in each department. 
A tracking sheet will be created and a copy of the requested record will be made and 
distributed to the requestor. The tracking sheet will be utilized to ensure fulfillment 
of request and return of document to original location. We will ensure that the City’s 
fee schedule is followed and the appropriate fees forwarded to the City. 

Retention periods will be reviewed annually by the individual assigned the records 
responsibility, the department head and the Assistant City Clerk. Upon review and 
sign off of items to be destroyed, the City Clerk will have final review and sign off. A 
final validation of the inventory against the box labels will be performed to ensure 
only the proper boxes are being destroyed. 

The Assistant City Clerk will train each 
department’s assigned records person to acquaint 
them with the appropriate forms, Louisiana state 
records handling requirements and database 
administration. 

Storage & Central Location of Records 

Severn Trent will implement a three-pronged 
record management system to effectively manage 
all departmental records for the City of Central. 
This approach will allow for cost effective 
retention of current and existing records 
established prior to the existence of the Severn 
Trent Contract with the City of Central.  

The Assistant City Clerk will then work with a 
liaison from each department to ensure all retrieval 
and storage needs are met. A well defined records 
management system promotes the sharing of 
information and collaborative work between all 
staff through the ease of retrieval in utilizing three 
methods. 

 Hard copy records management 

 Off-site document storage 

 Scanning and electronic storage 
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Severn Trent also utilizes off-site document storage. The Assistant City Clerk will 
coordinate initial off-site storage and retrieval of documents being stored at the off-
site facility. Hardcopy documents will be sent off site based upon space limitations 
that will be established for each department. Each department’s off-site storage will 
be based upon the individual department’s recordkeeping requirements.  

Finally, Severn Trent recommends scanning of all current City records into electronic 
database software. The software we currently use allows for security settings to be 
placed on each file to prevent unauthorized editing or manipulation of the files, thus 
ensuring the integrity of the document. It allows the retrieval of documents using 
multiple search methods including document name, document number, document 
content, file type, author or assigned retention. This system assigns retention 
categories and retention periods, established according to State of Louisiana law and 
City policy, to ensure documents are not discarded before they have met their state 
mandated retention. Use of a shared database will further increase departmental 
productivity. 

Mass Communication 

Severn Trent understands the importance of communicating to residents of the 
community. We will comply with sections 1.4.5 through 1.4.7 of the RFP, utilizing 
the following forms of communication to ensure the City’s message reaches 
residents: 

 Website 

 Local newspaper  

 Local radio  

 Emergency alert phone system and 
web blast  

 Twitter 

 Facebook 

Interactive City Website  

Severn Trent will migrate the City’s current website content to our IT subcontractor’s 
web hosting system. This approach provides many advantages as we will be able to 
update information easily and quickly without the need of a specialist. The web 
servers are protected with firewalls, anti-virus protection and 24/7/365 monitoring. 
The web servers are covered with a full disaster recovery system.  

We will establish an internet-based application that will allow electronic filing of 
application for permits and other City services via City’s website and facsimile. In 
addition, we will implement a credit card program to allow the public to pay online 
with a surcharge for credit use as established by the City Council.  

Departmental Support 

Within our staffing plan, we will have fully trained and experienced personnel to 
provide administrative and clerical support for all City functions as outlined in 
section 1.5 of the RFP.  

Severn Trent will begin the process of codifying the City’s ordinances, as they have 
not been codified to this point. The initial codification will require a thorough review 
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and research to ensure that all outdated ordinances have been replaced accordingly 
with their updated versions. Upon completion of the initial codification, an update on 
a quarterly basis will begin. The codified ordinances will also be posted on the City 
website for ease of accessibility.  

Information Technology, Website Maintenance & Technology Support 

Through the utilization of one of our strategic subcontractors, we will provide all the 
services as outlined in Sections 1.6.1 through 1.6.11 of the RFP to ensure the City’s 
networking infrastructure functions properly. Our team will: 

 Implement, install and maintain the communications and network systems 
including software, hardware and cabling 

 Maintain a centralized domain network  

 Configure and maintain a system to provide data security with nightly backups 
and off-site storage to mitigate potential issues 

 Set up computer workstations and computers with associated integration 

 Provide email accounts and internet access to employees, all of which will be 
archived 

 Maintain an application server to provide access for City staff 

 Facilitate transfer of data and records from federal, state and local entities as 
necessary 

 Maintain a database for occupational licenses, business licenses and community 
development functions. 

 Host the City website that will be updated weekly and include: 
― Statistics 
― History department and facility descriptions 
― Non-interactive GIS data 
― Schedules of agenda and minutes 
― City codes and ordinances 
― Pictures, videos images, links 

We will begin the process of implementing an online payment system to allow 
residents to pay their business license. Allowing residents to pay online eliminates 
the need for residents to deliver or mail paper items, expediting the time it takes for 
payments to enter the collection stream and with less effort than through traditional 
methods. Online payments for revenue collection offers residents an alternative to 
making payments at their convenience 24 hours a day, seven days a week through a 
variety of convenient electronic options including debit cards, major credit cards and 
electronic check. Cities using an electronic bill payment solution improve their 
recordkeeping while saving time and costs. Overall, automating the payment 
collection and posting processes reduces errors and results in improved efficiencies. 

Geographic Information System (GIS) 

Severn Trent, with its strategic subcontractors, will maintain the City’s current GIS 
maps in accordance with the requirements outlined in RFP sections 1.7.1 through 
1.7.3. 
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Severn Trent’s strategic subcontractor, HDCA, has a variety of experience in the 
maintenance and addition of information to existing GIS systems for local municipal 
clients. Specifically, HDCA is currently involved in the final stages of developing a 
comprehensive master plan for Plaquemines Parish Government. HDCA’s chief task 
in this endeavor was to update and manipulate the existing Plaquemines Parish GIS 
system as needed to develop the comprehensive plan elements for infrastructure and 
properties owned by the Parish. HDCA also has experience in the update of the sewer 
layers of the St. Bernard Parish GIS system to reflect changes made during FEMA-
funded recovery projects following Hurricane Katrina. 

HDCA maintains current licenses for the use of ESRI ArcView GIS software and 
maintains two full-time staff members that are highly skilled in the use of various 
GIS software packages. HDCA is a Corporate Member of URISA – The Association 
for GIS Professionals, which demonstrates the firm’s commitment to the field of GIS 
maintenance and development. 

For the City of Central, the Severn Trent team will maintain all GIS information for 
City and maintain existing maps and the necessary documentation for the 
maintenance, retrieval, reproduction and storage of the GIS information. GIS 
information will include mapping of water and sewer lines and all infrastructure 
within the City. GIS information will be updated at least monthly. 

Core elements of the GIS database will be in place to allow City staff to store and 
access GIS files and data. The Severn Trent team will provide up-to-date GIS-related 
information and/or data in response to requests and needs of City personnel and 
publish current GIS maps on City website in PDF for citizens’ use.  

Finally, the Severn Trent team will develop and maintain the existing and future City 
address list and database for use by City and Severn Trent’s employees and team 
members, the City of Baton Rouge and Parish of East Baton Rouge and the State 
Department of Revenue to help the City with obtaining local and shared revenues and 
other uses. The database will include house numbers. 

The Severn Trent team believes that, by utilizing the full functionality of the various 
database systems that are currently used by the City, the information required to 
maintain a current and sustainable GIS system can be captured within the GIS 
system. The GIS system can be interfaced with the GBA Master Series system 
utilized by the Public Works Department to capture information from work orders. 
This will also form the GIS system to contain data related to line repair locations, 
lining cleaning locations and areas where work orders have been generated. The GIS 
system will then be able to tell public officials and citizens where, when and what 
work has been done by the Public Works Department. The mapping of areas that 
generate frequent work order requests will also help the City identify capital projects 
that, if funded, would alleviate recurrent work orders. In addition to taking advantage 
of the powerful systems that are already in place, the Severn Trent team will also 
continuously conduct “windshield” surveys of the City throughout their daily 
routines and record any noticeable changes that would require an update to the GIS. 
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Financial Services 

Severn Trent will utilize our on-site and support staff to fulfill all of the scope of 
services outlined below. We will follow all of the City’s procedures and maintain the 
records as required by state law and City ordinances, the City’s Director of Finance, 
the City’s auditors and policies established by City for management of City funds. 
Our team will support and assist the Director of Finance with all finance functions 
including coordination with local, state and federal agencies. 

Fund Accounting 

Severn Trent will maintain a fund accounting system in accordance with 
Governmental Accounting Standards Board (GASB) and Generally Accepted 
Accounting Principles (GAAP) and prepare and distribute monthly management 
reports and other financial reports as required by applicable law. 

Severn Trent will utilize Tyler Incode, a state-of-the-art accounting software, to 
manage the City’s finances. Tyler provides a secure environment for financial data 
with built-in checks and balances to keep entries from being misclassified and 
minimize errors in financial statements. Severn Trent has extensive experience in 
implementing various accounting software systems and will provide ongoing training 
and support to ensure the financial team is maximizing the potential of this powerful 
tool. 

Monthly Financial Statements 

Severn Trent will meet with key City personnel to develop customized management 
and financial reports to ensure transparency and provide the necessary feedback to 
monitor and control their progress against the City’s objectives and goals. We will 
distribute the monthly financial statements no later than 25 days following the last 
day of the month.  

Revenue Collection & Accounts Receivable 

Severn Trent will administer and maintain the existing procedures and processes to 
coordinate, track and report on the billing and collection of all revenue sources 
including but not limited to franchise fees, business licenses, alcoholic beverage 
licenses, franchises, and other taxes and fees lawfully enacted by the City. Our team 
will make recommendation to the City on alternative approaches to collect revenue 
due to the City. 

Purchase Order/Accounts Payable 

Severn Trent will maintain and administer the purchase order and accounts payable 
system to ensure timely payment to City vendors. Our team will develop formal 
authorization guidelines and budget controls to ensure only approved invoices are 
processed. Severn Trent will create monthly reports and check registers to document 
and track all payments processed. We will ensure there are proper segregation of 
duties to prevent fraud. 
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Fixed Asset Accounting 

Our accounting staff will record, monitor and track all assets purchased, constructed, 
donated or conveyed to the City. Severn Trent will work in conjunction with 
engineers to inventory all City property in accordance with GASB and City policies. 

Grant Accounting 

Severn Trent will assist with grant accounting, tracking and maintaining of all 
required records. 

Budgeting 

Severn Trent considers the annual budget to be an important tool for the City, a 
document that establishes a roadmap for the City’s short- and long-term objectives 
and goals for future growth. To assist in this important process, Severn Trent will 
maintain a comprehensive and coordinated plan to manage the budget process in 
accordance with the Louisiana Local Government Budget Act (LGBA). Our team 
will be involved from start to finish in the process including the initial submission of 
the budget to the Mayor and department managers, all required meetings and 
hearings and any necessary amendments. This process will include preparation of all 
required materials and reports in any form as directed by the City.  

Annual Financial Statements 

Severn Trent will assist the City’s Director of Finance and City’s Auditor to prepare 
the annual Comprehensive Annual Financial Report (CAFR) in accordance with 
GAAP.  

At the inception of the contract, we will create an audit review team to review the 
past three years of audit reports and develop an action plan to address any identified 
issues. This action plan will ensure the City follows up in a systematic and timely 
manner to ensure resolution of all findings and/or suggestions described in the audit 
report. 

Purchasing 

Severn Trent will assist in the implementation of approved purchasing policies and 
procedures for the City in compliance with applicable City ordinances, state laws and 
rules and regulations in the selection of vendors. We will participate in cooperative 
purchasing when in the best interest of the City and as directed by the City. 

Our team will prepare requests for qualifications and/or proposals as directed by the 
City to be distributed to potential vendors and suppliers for services in accordance 
with applicable procurement policies and procedures and state law. We will obtain 
quotes and prepare bid documents for procurement of supplies in accordance with 
Louisiana law and as directed by the City. 

Because of our depth and experience, Severn Trent has developed an extensive 
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network of vendors allowing us to provide enhanced purchasing power and 
maximum economic value to the City.  

Public Works 

Public Works is one of the more visible components of the many City functions. 
Severn Trent understands these services are performed under the watchful eye of the 
general public and the public perception of how they are being served is as important 
as completing the actual maintenance activities themselves.  

Our personnel and subcontractors will be required to conduct themselves in a manner 
that is acceptable at all times for public viewing. All personnel and subcontractors 
will be required to dress appropriately, utilize personal protective equipment, show a 
dedication to quality and project the attitude of a motivated worker. A positive 
representation of the City of Central will be a main priority for each worker and 
enforced by the Severn Trent management team.  

Severn Trent understands the City of Central wants to continually improve upon 
delivering its public works services. We will improve upon current performance with 
greater attention to detail, quality and quantities of the work performed in care of the 
Public Works infrastructure and its systems. Severn Trent is prepared to meet this 
challenge and fully agrees that the City of Central must elevate the level of services 
provided in Public Works to meet the demands of a growing community. 

The Public Works area of responsibility is critical in that it addresses issues critical to 
the public safety of the City residents and visitors. Severn Trent is strongly 
committed to the safety and well being of our employees and the people we serve. 
The condition of roads, roadway shoulders, bridges, sidewalks, medians and other 
infrastructure play a major part in the safety of the community as they are utilized for 
their intended purpose. Along with creating a potential hazard, poorly maintained 
roads and related infrastructure are an aggravation to the City residents. Any 
infrastructure condition identified to be a safety concern will receive the highest 
priority within our repair schedules.  

Severn Trent’s approach to Public Works maintenance for the City of Central will 
begin with a review of the assets currently listed in the computerized maintenance 
management system (CMMS, GBA Master Series). It is imperative that the system 
includes all assets to be maintained to ensure proper maintenance tasks and schedules 
are created for each item. We will perform an audit of the existing asset inventory 
utilizing the existing baseline data and establish updates as we find necessary. We 
will prepare an initial conditions report with photographs that document each asset’s 
condition and define deficiencies. The inventory update will include signals, street 
signs, bridges, sidewalks, roads, curb and gutter, catch basins, piping, drainage 
ditches and rights-of-way. 

Once the asset inventory update is complete, we will define maintenance tasks for 
each asset and assign a schedule to all activities. The maintenance schedules will then 
be organized by dividing the City into multiple geographical maintenance districts. 
While the boundaries need to be determined, we anticipate six to eight maintenance 
districts. The districts will help organize all our maintenance activities and will give 
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us the ability to communicate effectively to the public regarding when work is 
scheduled to take place in their immediate vicinity. This organized approach to City-
wide maintenance also ensures each part of the City receiving adequate attention 
even though certain areas are more heavily weighted with infrastructure than others.  

Severn Trent will utilize a combination of in-house personnel and subcontractors to 
carry out all maintenance activities listed in the scope of the RFP. Curb cut and utility 
work permits will be administered from the Public Works office. The Public Works 
office will coordinate with all local utilities for construction-related work within 
rights-of-way and respond to citizen requests concerning construction projects.  

The CMMS will be utilized to create work orders and track all maintenance and 
repair activities. All public inquiries for maintenance work will be logged into the 
CMMS with appropriate action taken in a timely manner. All public maintenance and 
repair requests will be properly documented in the CMMS, to include what action 
was taken and the timeliness of the response.  

Severn Trent will supply vehicles and equipment necessary to offer sufficient 
operation of the Public Works Department including pickup trucks, dump trucks, 
trailers, mowers, hot mix asphalt patching equipment, ditch cleaning equipment 
(excavator), street sign installation equipment, right of way clearing and debris 
removal equipment (skid steer loader) and various machine hydraulic attachments. 
We will provide local appropriate storage and maintenance of all vehicles and 
equipment.  

Drainage Maintenance 

Severn Trent will assess all City drainage ditches, culverts, and catch basins and 
design and implement an appropriate schedule for cleaning and repairs. All drainage 
areas will be routinely inspected for both condition and performance.  We are 
prepared to perform all drainage maintenance activities listed in the scope of services.  

 Ditch excavation/cleaning and reestablishing grade for flow control 

 Removing solids and debris from catch basins and ditches 

 Catch basin and box culvert repair and replacement 

 Erosion control materials 

 Pipe cleaning 

Severn Trent will respond to public inquiries regarding drainage issues and requests 
for maintenance and repair work. We will work closely with requesters to resolve any 
problems and create satisfactory solutions within the means available to the drainage 
system. Work in response to public requests will be performed in a timely manner 
and balanced with the prescheduled maintenance activities.  

Grass Cutting & Weed Control 

Severn Trent will utilize a variety of mowers – rotary mowers, flail mowers, 
telescopic boom mowers, commercial mowers, etc. – to match the many conditions 
present in the field to meet the City’s mowing needs. All areas will be combed for 
litter prior to mowing and everything collected will be properly disposed. During our 



Qualifications & Proposal for City Services, Option 1 

City of Central, Louisiana 1-16 

10-409-8200-RJG 

site visits, we observed a large 
amount of debris in the street 
rights-of-way that will require 
a significant initial effort to 
remove before mowing. A 
greater effort will also be 
applied in the first year to 
right-of-way shrubbery and 
fallen tree limb cleanup in 
order improve the areas for 
more efficient mowing.  

Areas along roadways and 
City rights-of-way not 
designated for mowing will be 
inspected regularly for litter 
and debris. All material will be 
collected as needed and 
properly disposed (in 
accordance to the scope in the 
RFP).  

Bridge Assessment 
& Minor Repairs 

The Public Works Engineering 
Department will complete all 
bridge inspections. Repairs 
will be recommended by a 
licensed engineer and 
completed by either in-house 
staff or a construction 
subcontractor. All bridge 
inspection and maintenance 
work will be logged into the 
CMMS program. Minor 
repairs to bridges such as 
guardrail damage can be 
completed with in-house staff 
while larger repairs will be 
outsourced. 

Roadway Repairs 

Severn Trent will provide maintenance for the City’s estimated 275 miles of 
roadway. Roadway preventive maintenance and repairs will be managed through the 
use of the GBA Master Software computer maintenance management system. All 
requests from the general public regarding roadway conditions and maintenance will 
be addressed in a timely manner with every effort being made to accommodate them. 

Mowing & Litter Pickup 
in the City of Central 
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If for some reason a request is not feasible within the scope of our services or within 
the City’s best interest, we will formally respond to the citizen with a clear 
explanation of the situation. All public inquires for roadway repairs will be logged 
into the work order database and included in reports to the City. 

Severn Trent will maintain local supplies of aggregate materials for use in non-
roadway patching and erosion control. Our local stockpile of materials will allow our 
in-house staff to provide rapid corrective response to any deteriorating roadway 
conditions.  

Hot mix asphalt pothole patching will be completed through the direct local purchase 
of the material for application from the bed of a dump truck and/or through the use of 
a batch type trailer-mounted hot mix asphalt unit.  

Non-capital repairs to curbs, sidewalks, catch basins, etc. will be completed by 
Severn Trent staff with assistance from subcontractors as needed. 

Roadway Striping 

Roadway striping will be performed by a professional striping company under the 
guidelines listed in the RFP and service agreement. The areas for striping will be 
prioritized each year based on need with traffic safety and overall condition as the 
primary decision factors. We will consult with the City for agreement to the proposed 
striping sections prior to completing the work. 

Sign Maintenance & Traffic Signals 

Sign and traffic signal maintenance and replacement will be completed under the 
guidelines established in the latest approved edition of the Manual of Uniform Traffic 
Control Devices (MUTCD). Our staff will proactively inspect signage condition for 
fading, vandalism, leaning or damage that necessitates repair or replacement. The 
City’s existing flashing warning beacons and all school zone signals will be kept in 
good working order. 

Severn Trent will maintain a local inventory of the most common traffic control signs 
and the associated posts and hardware within the City. With this approach, we will be 
able to quickly replace a roadway sign that is damaged (during a traffic accident, due 
to vandalism, etc,) from our inventory stock versus placing an order and waiting for 
delivery.  

A stock of temporary signage will also be kept onsite for use by the 24-hour on-call 
person. If a traffic control sign is damaged after normal working hours, it is common 
for the on-call person to mitigate the situation utilizing a temporary sign with a new 
permanent post driven into the ground after any underground utilities are located and 
when additional personnel are available to assist with the installation during normal 
business hours.  
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Special Services 

Severn Trent’s goal is always to get involved and be active participants in the 
community. Assisting the City with special services such as hanging banners and 
decorations for special events is a way for us to become involved in community 
events beyond the core scope of our services. We often find ways to donate both 
resources and money to participate in local community activities. An example would 
be to support the local little league organization or help with a City-organized 
household hazardous waste pickup event. 

24-Hour On-Call & Emergency Services 

Severn Trent will always have a Public Works employee on call outside normal 
business hours. On-call responsibility will rotate among employees and the on-call 
person will receive a duty phone to carry at all times during his/her rotation. The on-
call Public Works employee will be the first to respond to any after-hours emergency 
and, after the initial assessment of the situation, additional employees can be brought 
in to assist as necessary. 

Severn Trent will work with local agencies and private contractors to prepare a plan 
for providing emergency and catastrophic response services associated with 
emergency services demands for repairing City assets and infrastructure, clearing 
roads, sanding streets and removing debris from roadways and drainage basins.  

Permit & Inspection Services 

We fully understand that the Building Department is an integral part of the City’s 
growth and development plan. The effectiveness and efficiency of this vital 
department can either make or break the City’s vision for the future. As part of the 
effort of continuity and effectiveness, we will utilize the subcontractor that 
established and conducted the Building Department from January 2008 to September 
2010 (when the current prime contractor decided to self provide the services). Our 
goal is a customer-friendly department that provides information to help individuals 
applying for permits to fully understand the process and its requirements while, at the 
same time, keeping the system as simple as possible. To this end, we will continually 
work to ensure our counter personnel provide the correct information in an 

informative and friendly manner.  

We will continue the existing working 
relationship with the Planning and Zoning 
Commission, Board of Adjustments, 
Construction Board of Appeals, Fire 
Department, State Fire Marshall, East 
Baton Rouge Parish and Louisiana 
Department of Health. We will look for 
ways to continually improve these 
working relationships with these and other 
agencies so that the City benefits from a 
smooth permitting and regulatory process. 
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As part of the transition process, Severn Trent and SAFEbuilt will develop a 
transparent process that minimizes any impact on existing permits or plan reviews in 
process. Clear and precise communication between all parties is essential to the 
successful transition. We will outline clear roles, evaluate the current processes, look 
for ways to improve the process and monitor all transition activities to ensure a 
smooth change from the current provider to Severn Trent’s team. 

Our ICC-certified building inspectors will ensure there is compliance with all 
applicable codes including the International Building Code, International Residential 
Code, Uniform Development Code, Louisiana law and City ordinances. 

We anticipate the ability to perform electronic plan reviews as well as paper 
processes as we get set up and provide the Building Department services. We will 
also place satisfaction surveys on the City’s website in order to gauge the 
effectiveness of this department. 

Finally, we will implement ways for residents to apply and pay online for permits. 
This system and process will be tied into the overall accounting system in order to 
clearly track all revenue from the building department and its proper allocation and 
distribution. Permits will be issued by fax, in person or electronically. 

Plan Review Turn-Around Times 

This is the -most important metric for measuring the efficiency of the plan review 
process. We are able to commit to the following not-to-exceed plan review schedule:  

Plan Review Type First Comments Second Comments 

Residential projects 5 working days or less 5 working days or less 

Multi-family projects 10 working days or less* 5 working days or less 

Small commercial projects (< $2 million in valuation) 10 working days or less* 5 working days or less 

Large commercial projects ($2 million to $20 million in 
valuation) 

20 working days or less* 10 working days or less 

Commercial projects with valuation exceeding $20 
million 

30 working days or less* 10 working days or less 

* Obtain State Fire Marshal review letter within same time period 

Severn Trent’s management personnel have the necessary experience in hazard 
mitigation and natural disasters to ensure the Building Department continues to 
function in an appropriate manner before, during and after such an event. Some of the 
natural disasters that our staff has been involved with include Hurricanes Katrina, 
Rita, Andrew, Wilma and Ike plus other regional storms and events. 

Inspections 

We will perform all inspections within the following timeframes: 

 All inspection requests made prior to 8:30 a.m. will be performed on the same 
day. 

 Any inspection request made after 8:30 a.m. will be inspected on the next 
business day. 
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Planning & Zoning Services 

Severn Trent understands the importance of well managed, planned growth and 
aggressive economic development. Severn Trent personnel and the firm of H. Davis 
Cole & Associates will work diligently with the City Planner, economic development 
consultant and the Planning and Zoning Commission to ensure a smooth transition 
from the current contractor. We will establish a professional working relationship 
between all parties and will provide the Planning and Zoning functions as outlined in 
sections 5.1 through 5.11 of the RFP. 

The planning and zoning activities will include preparation of all agenda packages, 
attendance at meetings, making digital audio recordings, transcribing of minutes and 
general management of the planning and zoning services. We will provide 
information regarding zoning regulation to the public and City staff via the City’s 
website as part of the communication plan.  

In conjunction with the Planning and Zoning Commission, we will review 
development codes and recommend appropriate changes in codes, policies and 
procedures. As part of the GIS system, we will maintain the planning and zoning 
information in the database including the addressing system for the City. We will 
also develop, implement, manage and conduct the Board of Adjustment activities for 
the City. 

Engineering Services 

Floodplain Management 

East Baton Rouge City-Parish Government and the City of Central participate in the 
National Flood Insurance Program (NFIP), which makes federally-backed flood 
insurance available for all buildings, whether they are in a floodplain or not. Flood 
insurance covers direct losses caused by surface flooding, including a river flowing 
over its banks, a lake or ocean storm and local drainage problems.  

HDCA’s licensed civil engineers will provide floodplain management services needs 
that include: 

 Process flood information requests. Citizens could request a floodplain 
determination of their property by providing a legal description and/or property 
survey of the property in question. 

 Determine base flood elevations for all proposed structures 

 Review, approve and maintain database records of all flood elevation certificates 

 If requested, recommend land use (zoning) adjustments based on proper 
planning and employment of techniques to control and reduce flood damages for 
a rational way to balance the advantages and disadvantages of human settlement 
on flood plains. These adjustments are the key to sound flood plain 
management.  

 Provide technical guidance to citizens interested in mitigating flooding by 
physical means such as flood-proofing construction methods and/or structure 
elevation 
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 Provide guidance, as appropriate, to the Mayor and City Council on changing 
requirements for participation in the NFIP 

Community Rating System 

The NFIP Community Rating System (CRS) is a voluntary incentive program that 
recognizes and encourages community floodplain management activities that exceed 
the minimum NFIP requirements. As a result, flood insurance premium rates are 
discounted to reflect the reduced flood risk resulting from the community actions 
meeting the three goals of the CRS: 

 Reduce flood losses 

 Facilitate accurate insurance rating 

 Promote the awareness of flood 
insurance 

CRS-participating communities’ flood insurance premium rates are discounted in 
increments of 5%. (A Class 1 community would receive a 45% premium discount 
while a Class 9 community would receive a 5% discount. A Class 10 is not 
participating in the CRS and receives no discount.) The CRS classes for local 
communities are based on 18 creditable activities, organized under four categories: 

 Public information 

 Mapping and regulations 

 Flood damage reduction 

 Flood preparedness 

HDCA will assist the City of Central with its continued participation in the CRS 
program by: 

 Maintaining records of CRS activities to meet compliance regulations 

 Coordinating with FEMA for community assistance visits and annual reporting 
to maintain and improve the City’s CRS rating and ultimately maintain or 
increase the CRS discount for its citizens 

 Providing general engineering support for activities within the CRS program 
that contribute to maintaining or improving its CRS rating and, consequently, 
the CRS discount available to its citizens 

Construction Plan Review & Approval 

HDCA’s engineers and support personnel are experienced in providing engineering 
services from the “other side” of the permit counter. The firm’s proposed lead 
engineer, Harold “Buster” Lyons, P.E., performed construction plan review and 
approval activities on behalf of the City of Mandeville, Louisiana throughout the 
1990s and early 2000s as part of a local engineering firm that acted as the City 
Engineer. He and a support team of technicians and administrative personnel will 
efficiently administer the City of Central’s construction plan review and approval 
process including the following activities: 

 Review and approve preliminary construction plans 
― Make initial site visits prior to the pre-application meetings 
― Advise applicants concerning impact of proposed development on drainage, 

traffic and sewer 
― Attend Development Review Committee meetings 

 Review drainage impact study and water quality impact studies 
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 Prepare reports of compliance for inclusion in recommendations to the Planning 
and Zoning Commission 

 Review and approve final construction documents 

 Coordinate and facilitate a pre-construction conference between Department of 
Public Works, contractors and developers 

To organize and streamline this process, HDCA will implement a document control 
system through which all documents related to the construction plan review and 
approval process will be digitized and made available for access by any interested 
party that has been approved for access. HDCA will also develop informational 
packets for distribution to landowners or developers that may be interested in 
building within the City of Central. These informational packets will explain the 
construction plan review and approval process in an easy to follow manner. Finally, 
HDCA will implement a tracking system through which the progress of a proposed 
development is tracked through the construction plan review and approval process. 
Access to this tracking system will be made available to the City Council and Mayor 
along with other designated individuals so they can track a proposed development 
through the construction plan review and approval process. 

Approval & Inspection of All Land Development 

HDCA will integrate the approval and inspection of all land development activities 
within the City of Central into the construction plan review and approval process. By 
integrating these closely aligned activities into the overall construction plan review 
and approval process, the City will have a single process that property owners and 
developers will need to be familiar with. This will also allow the document control 
and tracking tools developed and utilized for the construction plan review and 
approval process to be utilized for the approval and inspection of land development 
within the City of Central.  

The following items will be integrated into the construction plan review and approval 
process:  

 Issue land disturbance permits and inspect earthwork disturbances 

 Issue tree removal permits and perform site inspections 

HDCA maintains a staff of three full-time experienced construction inspectors that 
are experts in the field of utility construction and land development. This staff will 
ensure site inspection activities are conducted in a timely fashion so that construction 
progress is not impeded by the construction inspection process.  

Stormwater Management 

A major modern responsibility of a municipality is the oversight of stormwater 
pollution management and controls. In concert with the requirements of the 
Environmental Protection Agency and Louisiana Department of Environmental 
Quality (LDEQ), which was made a partnering agency with EPA in 1996, the Severn 
Trent-HDCA team will assist the City of Central in preparation, implementation and 
administration of a comprehensive management program to further the City’s efforts 
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to comply with these ever-tightening requirements. Our philosophy is two-fold and 
will revolve around the following components. 

 Define and Implement Required Stormwater Management Plan – Immediately, our 
team will define and implement a comprehensive stormwater management plan 
for the City of Central, which will add a stormwater management component to 
the permitting process and include the addition of state-required permits as a 
part of the City permitting process. Additionally, this will include the 
development of a standard stormwater management policy that will be required 
as a part of all private and municipal projects within the City of Central. We will 
focus on the required minimum control measures of the Municipal Separate 
Storm Sewer Systems (MS4) requirements, which include public outreach 
related to the Clean Water Act, detection and elimination of illicit discharges, 
construction site runoff control, post-construction site runoff control and 
pollution control and good housekeeping. This process will include the 
development of measurable goals (or benchmarks) by which the plan will be 
reviewed and adjusted in compliance with EPA and LDEQ requirements. 
Examples of these goals include tracking implementation over time and tracking 
of environmental improvement. We will also tailor the plan to address specific 
water quality issues in the City of Central, protection of significant water 
resources and expansion of current municipal activities and priorities. 

 Develop an Aggressive Review and Inspection Strategy – The implementation of a 
comprehensive stormwater management plan will require review and inspection 
to ensure its overall effectiveness. Accordingly, our team will develop and 
implement an aggressive review and inspection strategy that will include review 
of proposed stormwater management best practices and review of these 
measures in the field.  

The best practices implemented under our team’s proposal will seek for 
comprehensive compliance with all state and federal regulations, and will be evolved 
as these requirements change. We stand committed to implementing state-of-the-art 
practices in this field.  

Code Enforcement Services 

Severn Trent staff and a certified code enforcement officer supplied by SAFEbuilt 
will perform all of the code enforcement functions outlined in the scope of services. 
This approach allows Severn Trent to ensure the consistent enforcement of applicable 
codes and City goals. 

We will develop, implement and maintain processes for enforcement of construction 
codes, building regulations, zoning ordinances, land use restrictions and sign 
ordinances. We will do everything possible to secure voluntary compliance with the 
applicable codes; however, if that is not achievable, we will issue and document 
violation notices to individuals or entities who fail to comply with the codes and 
ordinances. Severn Trent will also provide the necessary documentation and 
testimony at enforcement hearings and any necessary litigation.  
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Our initial focus will be on the following areas: 

 Property conditions 

 Abandoned vehicles 

 Land use 

 Signs 

 Fences 

 Unlicensed vehicles 

 Noxious weeds 

 General nuisances 

Severn Trent will provide performance and status reports to keep the City updated on 
outstanding issues and compliance rates. 

Other Available Services 

Severn Trent offers other services that are outside the scope of services as defined in 
the City’s RFP. We would welcome the opportunity to discuss expanding the scope 
and negotiate appropriate pricing. 

Payroll Administration 

Severn Trent has extensive experience with developing and maintaining municipal 
payroll systems in accordance with applicable state and federal requirements, as well 
as with implementing and administering City-defined benefits contribution plans and 
other comprehensive employee compensation and benefit programs. In addition, our 
team can create and implement a tracking system for all sick, personal and vacation 
time. All policies and procedures will meet the requirements of the Health Insurance 
Portability and Accountability Act (HIPAA).  

Records Conversion 

Records created prior to our contract period and not in a digital format can be 
addressed as a separate project based on the City’s needs. 

 




